
AWARDED BRIDGE GROUP ITEMS

October 1, 2011 -- September 30, 2012

ITEM NO. CONTROL NUMBER PROJECT NUMBER STRUC. ID. QUANTITY UNIT COST LS/QTY

UNIT COST 

LS/QTY

EXTENDED 

AMOUNT

0030.60 Mobilization

0030.60 11678  000   BR-8-6(106) S008 08619 1.00 $122,500.00 1.00 $122,500.00 $122,500.00

0030.60 12012  000   BRO-7080(40) C008004205          1.00 $42,000.00 1.00 $42,000.00 $42,000.00

0030.60 12299  000   BR-3265(5) M268502915          1.00 $68,000.00 1.00 $68,000.00 $68,000.00

0030.60 12786  000   BR-3280(4) C005506020          1.00 $55,000.00 1.00 $55,000.00 $55,000.00

0030.60 12864  000   BRO-7055(102) C005520720          1.00 $61,000.00 1.00 $61,000.00 $61,000.00

0030.60 12936  000   STP-4-7(105) S004 20380          1.00 $10,000.00 1.00 $10,000.00 $10,000.00

0030.60 12957  000   BR-77-2(159) S077 10726          1.00 $50,500.00 1.00 $50,500.00 $50,500.00

0030.60 12962  000   RD-L80E(1010) SL80E00254          1.00 $6,000.00 1.00 $6,000.00 $6,000.00

0030.60 12962  000   RD-L80E(1010) SL80E00451          1.00 $6,000.00 1.00 $6,000.00 $6,000.00

0030.60 12962  000   RD-L80E(1010) S080 36915          1.00 $12,000.00 1.00 $12,000.00 $12,000.00

0030.60 12991  000   RD-92-6(1015) S092 44676          1.00 $1,062.98 1.00 $1,062.98 $1,062.98

0030.60 21849H 000   NH-75-2(173) S034 38219          1.00 $586,078.60 1.00 $586,078.60 $586,078.60

0030.60 21849H 000   NH-75-2(173) S034 38252          1.00 $126,421.32 1.00 $126,421.32 $126,421.32

0030.60 21849H 000   NH-75-2(173) S034 38279L         1.00 $252,945.94 1.00 $252,945.94 $252,945.94

0030.60 21849H 000   NH-75-2(173) S034 38279R         1.00 $244,693.16 1.00 $244,693.16 $244,693.16

0030.60 21849H 000   NH-75-2(173) S034 38312L         1.00 $51,978.61 1.00 $51,978.61 $51,978.61

0030.60 21849H 000   NH-75-2(173) S034 38312R         1.00 $51,160.13 1.00 $51,160.13 $51,160.13

0030.60 21849H 000   NH-75-2(173) S034 38367L         1.00 $92,096.48 1.00 $92,096.48 $92,096.48

0030.60 21849H 000   NH-75-2(173) S034 38367R         1.00 $1,167,947.94 1.00 $1,167,947.94 $1,167,947.94

0030.60 21849H 000   NH-75-2(173) C001300420          1.00 $270,226.54 1.00 $270,226.54 $270,226.54

0030.60 22323  000   RD-50-2(1024) S050 07611          1.00 $23,120.34 1.00 $23,120.34 $23,120.34

0030.60 22353  000   MAPA-5103(14) U1825Q5510          1.00 $268,641.07 1.00 $268,641.07 $268,641.07

0030.60 22448  000   BH-HSIP-275-6(141) S275 12670          1.00 $1,500.00 1.00 $1,500.00 $1,500.00

0030.60 22448  000   BH-HSIP-275-6(141) S275 12627          1.00 $1,500.00 1.00 $1,500.00 $1,500.00

0030.60 22448  000   BH-HSIP-275-6(141) S275 13258          1.00 $9,000.00 1.00 $9,000.00 $9,000.00

0030.60 22448  000   BH-HSIP-275-6(141) S275 12888          1.00 $3,000.00 1.00 $3,000.00 $3,000.00

0030.60 22557  000   STR-680-9(1193) S680 01210L         1.00 $14,000.00 1.00 $14,000.00 $14,000.00

0030.60 31502  000   BRO-7014(31) C001423620          1.00 $40,000.00 1.00 $40,000.00 $40,000.00

0030.60 31607  000   STPE-2965(2) C005445930          1.00 $18,675.23 1.00 $18,675.23 $18,675.23

0030.60 31875  000   URB-6001(1) U175524115          1.00 $22,000.00 1.00 $22,000.00 $22,000.00

0030.60 31875  000   URB-6001(1)                     1.00 $13,000.00 1.00 $13,000.00 $13,000.00

0030.60 31941A 000   NH-81-3(139) S081 15568          1.00 $23,010.12 1.00 $23,010.12 $23,010.12

0030.60 32164  000   STP-9-4(117) S009 01952          1.00 $3,000.00 1.00 $3,000.00 $3,000.00

0030.60 32177  000   ER-2605(4) C000210710          1.00 $60,000.00 1.00 $60,000.00 $60,000.00

0030.60 32177  000   ER-2605(4) C000210715          1.00 $120,000.00 1.00 $120,000.00 $120,000.00

0030.60 41994  000   STP-34-4(126) S034 23185          1.00 $8,500.00 1.00 $8,500.00 $8,500.00

0030.60 42403  000   BR-14-2(124) S014 09804          1.00 $41,500.00 1.00 $41,500.00 $41,500.00

0030.60 42403  000   BR-14-2(124) S014 09847          1.00 $281,961.74 1.00 $281,961.74 $281,961.74
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0030.60 42460  000   BR-2065(4) M011022220          1.00 $6,500.00 1.00 $6,500.00 $6,500.00

0030.60 42630  000   IM-80-7(158) S080 32744L         1.00 $1,224.96 1.00 $1,224.96 $1,224.96

0030.60 42630  000   IM-80-7(158) S080 32744R         1.00 $1,224.96 1.00 $1,224.96 $1,224.96

0030.60 42630  000   IM-80-7(158) S080 32793L         1.00 $8,152.33 1.00 $8,152.33 $8,152.33

0030.60 42630  000   IM-80-7(158) S080 32793R         1.00 $8,152.33 1.00 $8,152.33 $8,152.33

0030.60 42630  000   IM-80-7(158) S080 32815L         1.00 $8,152.33 1.00 $8,152.33 $8,152.33

0030.60 42630  000   IM-80-7(158) S080 32815R         1.00 $8,152.33 1.00 $8,152.33 $8,152.33

0030.60 42663  000   BH-8-5(109) S008 03439          1.00 $48,500.00 1.00 $48,500.00 $48,500.00

0030.60 42699  000   STP-NH-30-4(157) S030 31293          1.00 $2,000.00 1.00 $2,000.00 $2,000.00

0030.60 42699  000   STP-NH-30-4(157) S030 31389          1.00 $2,000.00 1.00 $2,000.00 $2,000.00

0030.60 42735  000   STR-80-8(1044) S080 35415          1.00 $7,100.00 1.00 $7,100.00 $7,100.00

0030.60 51431A 000   IM-80-1(182) S080 08522          1.00 $17,200.00 1.00 $17,200.00 $17,200.00

0030.60 51431A 000   IM-80-1(182) S080 08880L         1.00 $32,200.00 1.00 $32,200.00 $32,200.00

0030.60 51431A 000   IM-80-1(182) S080 08880R         1.00 $32,200.00 1.00 $32,200.00 $32,200.00

0030.60 51431A 000   IM-80-1(182) SL17C00036          1.00 $5,200.00 1.00 $5,200.00 $5,200.00

0030.60 61416  000   RRZ-TMT-DPU-1390(3) C005615912P         1.00 $225,000.00 1.00 $225,000.00 $225,000.00

0030.60 61416  000   RRZ-TMT-DPU-1390(3)                     1.00 $500.00 1.00 $500.00 $500.00

0030.60 61425  000   IM-80-4(137) S080 21088R         1.00 $5,000.00 1.00 $5,000.00 $5,000.00

0030.60 61425  000   IM-80-4(137) S080 21088L         1.00 $5,000.00 1.00 $5,000.00 $5,000.00

0030.60 61460  000   STP-30-3(115) S030 25054          1.00 $1,600.00 1.00 $1,600.00 $1,600.00

0030.60 70565  000   BR-46-1(102) S046 00685          1.00 $160,000.00 1.00 $160,000.00 $160,000.00

0030.60 70630  000   S-23-2(1014) S023 08874          1.00 $60,000.00 1.00 $60,000.00 $60,000.00

0030.60 70630  000   S-23-2(1014) S023 09088          1.00 $15,500.00 1.00 $15,500.00 $15,500.00

0030.60 70696  000   STP-34-2(124) S034 02922          1.00 $130,000.00 1.00 $130,000.00 $130,000.00

0030.60 70696  000   STP-34-2(124) S034 02976          1.00 $195,000.00 1.00 $195,000.00 $195,000.00

0030.60 80912  000   STR-20-2(1036) S020 19950          1.00 $16,345.32 1.00 $16,345.32 $16,345.32

Total 64.00 LS $5,231,924.76

1010.01 Excavation (Established Quantity)

1010.01 12957  000   BR-77-2(159) S077 10726          3,460.00 $9.00 $31,140.00

1010.01 21849H 000   NH-75-2(173) S034 38312L         1,825.00 $17.51 $31,955.75

1010.01 21849H 000   NH-75-2(173) S034 38312R         1,825.00 $17.51 $31,955.75

1010.01 41994  000   STP-34-4(126) S034 23185          735.00 $9.00 $6,615.00

1010.01 42403  000   BR-14-2(124) S014 09804          350.00 $2.87 $1,004.50

1010.01 42663  000   BH-8-5(109) S008 03439          381.50 $9.00 $3,433.50

1010.01 70565  000   BR-46-1(102) S046 00685          2,950.00 $5.50 $16,225.00

Total 11,526.50 CY $122,329.50
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AWARDED BRIDGE GROUP ITEMS

October 1, 2011 -- September 30, 2012

ITEM NO. CONTROL NUMBER PROJECT NUMBER STRUC. ID. QUANTITY UNIT COST LS/QTY
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LS/QTY

EXTENDED 
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1030.00 Earthwork Measured in Embankment 

1030.00 11678  000   BR-8-6(106) S008 08619          1,115.00 $10.00 $11,150.00

1030.00 12012  000   BRO-7080(40) C008004205          2,722.00 $7.71 $20,986.62

1030.00 42403  000   BR-14-2(124) S014 09847          1,550.00 $2.48 $3,844.00

Total 5,387.00 CY $35,980.62

1043.50 Riprap Filter Fabric 

1043.50 11678  000   BR-8-6(106) S008 08619          80.00 $3.00 $240.00

1043.50 12012  000   BRO-7080(40) C008004205          786.00 $2.58 $2,027.88

1043.50 12299  000   BR-3265(5) M268502915          1,932.00 $3.00 $5,796.00

1043.50 12786  000   BR-3280(4) C005506020          1,330.00 $2.60 $3,458.00

1043.50 12864  000   BRO-7055(102) C005520720          1,535.00 $2.25 $3,453.75

1043.50 12957  000   BR-77-2(159) S077 10726          1,390.00 $2.63 $3,655.70

1043.50 21849H 000   NH-75-2(173) S034 38312L         300.00 $2.00 $600.00

1043.50 21849H 000   NH-75-2(173) S034 38312R         300.00 $2.00 $600.00

1043.50 31502  000   BRO-7014(31) C001423620          814.00 $2.00 $1,628.00

1043.50 31875  000   URB-6001(1) U175524115          325.00 $2.05 $666.25

1043.50 32177  000   ER-2605(4) C000210710          641.00 $2.00 $1,282.00

1043.50 32177  000   ER-2605(4) C000210715          678.00 $2.00 $1,356.00

1043.50 41994  000   STP-34-4(126) S034 23185          482.00 $2.20 $1,060.40

1043.50 42403  000   BR-14-2(124) S014 09847          2,046.00 $1.89 $3,866.94

1043.50 42460  000   BR-2065(4) M011022220          400.00 $2.60 $1,040.00

1043.50 70565  000   BR-46-1(102) S046 00685          680.00 $3.50 $2,380.00

1043.50 70630  000   S-23-2(1014) S023 08874          112.00 $2.60 $291.20

1043.50 70696  000   STP-34-2(124) S034 02922          93.00 $5.00 $465.00

1043.50 70696  000   STP-34-2(124) S034 02976          39.00 $10.00 $390.00

Total 13,963.00 SY $34,257.12

3050.15 Concrete for Pavement Approaches Class 47BD-4000

3050.15 11678  000   BR-8-6(106) S008 08619          176.00 $320.00 $56,320.00

3050.15 12299  000   BR-3265(5) M268502915          132.20 $220.00 $29,084.00

3050.15 12786  000   BR-3280(4) C005506020          131.50 $200.00 $26,300.00

3050.15 12936  000   STP-4-7(105) S004 20380          4.10 $992.00 $4,067.20

3050.15 12957  000   BR-77-2(159) S077 10726          211.30 $220.00 $46,486.00

3050.15 12962  000   RD-L80E(1010) S080 36915          122.10 $265.00 $32,356.50
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3050.15 21849H 000   NH-75-2(173) S034 38219          738.70 $162.63 $120,134.78

3050.15 21849H 000   NH-75-2(173) S034 38252          265.30 $165.28 $43,848.78

3050.15 21849H 000   NH-75-2(173) S034 38279L         270.80 $162.84 $44,097.07

3050.15 21849H 000   NH-75-2(173) S034 38279R         265.60 $163.57 $43,444.19

3050.15 21849H 000   NH-75-2(173) S034 38312L         193.30 $179.84 $34,763.07

3050.15 21849H 000   NH-75-2(173) S034 38312R         193.30 $179.84 $34,763.07

3050.15 21849H 000   NH-75-2(173) S034 38367L         173.20 $266.06 $46,081.59

3050.15 21849H 000   NH-75-2(173) S034 38367R         191.20 $170.13 $32,528.86

3050.15 21849H 000   NH-75-2(173) C001300420          288.70 $160.15 $46,235.31

3050.15 22353  000   MAPA-5103(14) U1825Q5510          380.90 $247.19 $94,154.67

3050.15 31875  000   URB-6001(1) U175524115          165.50 $225.00 $37,237.50

3050.15 32177  000   ER-2605(4) C000210710          122.00 $250.00 $30,500.00

3050.15 32177  000   ER-2605(4) C000210715          122.70 $250.00 $30,675.00

3050.15 41994  000   STP-34-4(126) S034 23185          209.90 $275.00 $57,722.50

3050.15 42403  000   BR-14-2(124) S014 09804          197.80 $210.45 $41,627.01

3050.15 42403  000   BR-14-2(124) S014 09847          177.30 $221.77 $39,319.82

3050.15 42630  000   IM-80-7(158) S080 32793L         210.30 $267.72 $56,301.52

3050.15 42630  000   IM-80-7(158) S080 32793R         210.30 $267.72 $56,301.52

3050.15 42630  000   IM-80-7(158) S080 32815L         177.30 $282.74 $50,129.80

3050.15 42630  000   IM-80-7(158) S080 32815R         177.30 $282.74 $50,129.80

3050.15 42663  000   BH-8-5(109) S008 03439          122.50 $200.00 $24,500.00

3050.15 51431A 000   IM-80-1(182) S080 08880L         168.80 $290.00 $48,952.00

3050.15 51431A 000   IM-80-1(182) S080 08880R         168.80 $290.00 $48,952.00

3050.15 61416  000   RRZ-TMT-DPU-1390(3) C005615912P         175.90 $310.00 $54,529.00

3050.15 70565  000   BR-46-1(102) S046 00685          158.80 $255.00 $40,494.00

3050.15 70630  000   S-23-2(1014) S023 08874          192.80 $240.00 $46,272.00

3050.15 70696  000   STP-34-2(124) S034 02922          192.70 $265.00 $51,065.50

3050.15 70696  000   STP-34-2(124) S034 02976          193.70 $265.00 $51,330.50

3050.15 80912  000   STR-20-2(1036) S020 19950          1.60 $1,662.00 $2,659.20

Total 6,884.20 CY $1,553,363.76

3051.10 Epoxy Coated Reinforcing Steel For Pavement Approaches

3051.10 12299  000   BR-3265(5) M268502915          21,265.00 $1.06 $22,540.90

3051.10 11678  000   BR-8-6(106) S008 08619          31,255.00 $1.00 $31,255.00

3051.10 12786  000   BR-3280(4) C005506020          21,450.00 $0.96 $20,592.00

3051.10 12936  000   STP-4-7(105) S004 20380          250.00 $3.20 $800.00

3051.10 12957  000   BR-77-2(159) S077 10726          36,890.00 $0.81 $29,880.90

3051.10 12962  000   RD-L80E(1010) S080 36915          19,050.00 $1.00 $19,050.00
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3051.10 21849H 000   NH-75-2(173) S034 38219          127,930.00 $0.91 $116,416.30

3051.10 21849H 000   NH-75-2(173) S034 38252          48,730.00 $0.91 $44,344.30

3051.10 21849H 000   NH-75-2(173) S034 38279L         50,165.00 $0.91 $45,650.15

3051.10 21849H 000   NH-75-2(173) S034 38279R         49,105.00 $0.95 $46,649.75

3051.10 21849H 000   NH-75-2(173) S034 38312L         35,320.00 $0.92 $32,494.40

3051.10 21849H 000   NH-75-2(173) S034 38312R         35,320.00 $0.95 $33,554.00

3051.10 21849H 000   NH-75-2(173) S034 38367L         24,455.00 $1.02 $24,944.10

3051.10 21849H 000   NH-75-2(173) S034 38367R         35,612.00 $0.97 $34,543.64

3051.10 21849H 000   NH-75-2(173) C001300420          55,200.00 $0.92 $50,784.00

3051.10 22353  000   MAPA-5103(14) U1825Q5510          95,025.00 $1.15 $109,278.75

3051.10 31875  000   URB-6001(1) U175524115          19,545.00 $1.00 $19,545.00

3051.10 32177  000   ER-2605(4) C000210710          20,025.00 $0.70 $14,017.50

3051.10 32177  000   ER-2605(4) C000210715          20,395.00 $0.70 $14,276.50

3051.10 41994  000   STP-34-4(126) S034 23185          37,250.00 $0.97 $36,132.50

3051.10 42403  000   BR-14-2(124) S014 09804          34,470.00 $0.87 $29,988.90

3051.10 42403  000   BR-14-2(124) S014 09847          32,205.00 $0.87 $28,018.35

3051.10 42630  000   IM-80-7(158) S080 32793L         38,525.00 $1.28 $49,312.00

3051.10 42630  000   IM-80-7(158) S080 32793R         38,525.00 $1.26 $48,541.50

3051.10 42630  000   IM-80-7(158) S080 32815L         33,279.00 $1.27 $42,264.33

3051.10 42630  000   IM-80-7(158) S080 32815R         33,279.00 $1.27 $42,264.33

3051.10 42663  000   BH-8-5(109) S008 03439          19,965.00 $0.91 $18,168.15

3051.10 51431A 000   IM-80-1(182) S080 08880L         28,655.00 $1.05 $30,087.75

3051.10 51431A 000   IM-80-1(182) S080 08880R         28,655.00 $1.05 $30,087.75

3051.10 61416  000   RRZ-TMT-DPU-1390(3) C005615912P         31,580.00 $0.85 $26,843.00

3051.10 70565  000   BR-46-1(102) S046 00685          28,190.00 $0.90 $25,371.00

3051.10 70630  000   S-23-2(1014) S023 08874          34,220.00 $1.05 $35,931.00

3051.10 70696  000   STP-34-2(124) S034 02922          39,230.00 $0.95 $37,268.50

3051.10 70696  000   STP-34-2(124) S034 02976          34,550.00 $0.95 $32,822.50

3051.10 80912  000   STR-20-2(1036) S020 19950          155.00 $2.83 $438.65

Total 1,239,720.00 LB $1,224,157.40

6000.1* Abutment No.* Excavation

6000.10 11678  000   BR-8-6(106) S008 08619          1.00 $5,000.00 205.00 $24.39 $5,000.00

6000.11 11678  000   BR-8-6(106) S008 08619          1.00 $5,000.00 205.00 $24.39 $5,000.00

6000.10 12012  000   BRO-7080(40) C008004205          1.00 $3,000.00 125.00 $24.00 $3,000.00

6000.11 12012  000   BRO-7080(40) C008004205          1.00 $3,000.00 125.00 $24.00 $3,000.00

6000.10 12299  000   BR-3265(5) M268502915          1.00 $2,500.00 30.00 $83.33 $2,500.00

6000.11 12299  000   BR-3265(5) M268502915          1.00 $2,500.00 30.00 $83.33 $2,500.00
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6000.10 12786  000   BR-3280(4) C005506020          1.00 $3,200.00 25.00 $128.00 $3,200.00

6000.11 12786  000   BR-3280(4) C005506020          1.00 $3,200.00 25.00 $128.00 $3,200.00

6000.10 12864  000   BRO-7055(102) C005520720          1.00 $4,000.00 5.00 $800.00 $4,000.00

6000.11 12864  000   BRO-7055(102) C005520720          1.00 $4,000.00 5.00 $800.00 $4,000.00

6000.10 12936  000   STP-4-7(105) S004 20380          1.00 $3,500.00 10.00 $350.00 $3,500.00

6000.11 12936  000   STP-4-7(105) S004 20380          1.00 $3,500.00 7.00 $500.00 $3,500.00

6000.10 12957  000   BR-77-2(159) S077 10726          1.00 $6,280.78 190.00 $33.06 $6,280.78

6000.11 12957  000   BR-77-2(159) S077 10726          1.00 $6,280.78 190.00 $33.06 $6,280.78

6000.10 21849H 000   NH-75-2(173) C001300420          1.00 $40,689.66 170.00 $239.35 $40,689.66

6000.11 21849H 000   NH-75-2(173) C001300420          1.00 $27,340.09 110.00 $248.55 $27,340.09

6000.10 21849H 000   NH-75-2(173) S034 38219          1.00 $6,501.87 550.00 $11.82 $6,501.87

6000.11 21849H 000   NH-75-2(173) S034 38219          1.00 $6,501.87 550.00 $11.82 $6,501.87

6000.10 21849H 000   NH-75-2(173) S034 38252          1.00 $4,399.81 250.00 $17.60 $4,399.81

6000.11 21849H 000   NH-75-2(173) S034 38252          1.00 $4,382.42 250.00 $17.53 $4,382.42

6000.10 21849H 000   NH-75-2(173) S034 38279L         1.00 $2,984.47 250.00 $11.94 $2,984.47

6000.11 21849H 000   NH-75-2(173) S034 38279L         1.00 $2,984.47 250.00 $11.94 $2,984.47

6000.10 21849H 000   NH-75-2(173) S034 38279R         1.00 $2,901.57 245.00 $11.84 $2,901.57

6000.11 21849H 000   NH-75-2(173) S034 38279R         1.00 $2,901.57 245.00 $11.84 $2,901.57

6000.10 21849H 000   NH-75-2(173) S034 38312L         1.00 $3,151.67 90.00 $35.02 $3,151.67

6000.11 21849H 000   NH-75-2(173) S034 38312L         1.00 $3,151.67 90.00 $35.02 $3,151.67

6000.10 21849H 000   NH-75-2(173) S034 38312R         1.00 $3,151.67 90.00 $35.02 $3,151.67

6000.11 21849H 000   NH-75-2(173) S034 38312R         1.00 $3,151.67 90.00 $35.02 $3,151.67

6000.10 21849H 000   NH-75-2(173) S034 38367R         1.00 $3,191.94 180.00 $17.73 $3,191.94

6000.11 21849H 000   NH-75-2(173) S034 38367R         1.00 $3,191.94 180.00 $17.73 $3,191.94

6000.10 22353  000   MAPA-5103(14) U1825Q5510          1.00 $12,223.90 1.00 $12,223.90 $12,223.90

6000.11 22353  000   MAPA-5103(14) U1825Q5510          1.00 $15,509.59 1.00 $15,509.59 $15,509.59

6000.10 31502  000   BRO-7014(31) C001423620          1.00 $5,000.00 75.00 $66.67 $5,000.00

6000.11 31502  000   BRO-7014(31) C001423620          1.00 $5,000.00 75.00 $66.67 $5,000.00

6000.10 31875  000   URB-6001(1)                     1.00 $5,500.00 1.00 $5,500.00 $5,500.00

6000.11 31875  000   URB-6001(1)                     1.00 $5,500.00 1.00 $5,500.00 $5,500.00

6000.10 31875  000   URB-6001(1) U175524115          1.00 $2,100.00 1.00 $2,100.00 $2,100.00

6000.11 31875  000   URB-6001(1) U175524115          1.00 $2,100.00 1.00 $2,100.00 $2,100.00

6000.10 32177  000   ER-2605(4) C000210710          1.00 $3,000.00 188.40 $15.92 $3,000.00

6000.11 32177  000   ER-2605(4) C000210710          1.00 $3,000.00 224.14 $13.38 $3,000.00

6000.10 32177  000   ER-2605(4) C000210715          1.00 $4,000.00 175.60 $22.78 $4,000.00

6000.11 32177  000   ER-2605(4) C000210715          1.00 $4,000.00 175.60 $22.78 $4,000.00

6000.10 41994  000   STP-34-4(126) S034 23185          1.00 $1,200.00 81.00 $14.81 $1,200.00

6000.11 41994  000   STP-34-4(126) S034 23185          1.00 $1,200.00 81.00 $14.81 $1,200.00

6000.10 42403  000   BR-14-2(124) S014 09804          1.00 $1,731.64 240.00 $7.22 $1,731.64

6000.11 42403  000   BR-14-2(124) S014 09804          1.00 $1,731.64 240.00 $7.22 $1,731.64
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6000.10 42403  000   BR-14-2(124) S014 09847          1.00 $1,731.64 210.00 $8.25 $1,731.64

6000.11 42403  000   BR-14-2(124) S014 09847          1.00 $1,731.64 210.00 $8.25 $1,731.64

6000.10 42460  000   BR-2065(4) M011022220          1.00 $1,900.00 120.00 $15.83 $1,900.00

6000.11 42460  000   BR-2065(4) M011022220          1.00 $1,900.00 120.00 $15.83 $1,900.00

6000.10 42630  000   IM-80-7(158) S080 32793L         1.00 $1,013.76 35.00 $28.96 $1,013.76

6000.11 42630  000   IM-80-7(158) S080 32793L         1.00 $1,013.76 35.00 $28.96 $1,013.76

6000.10 42630  000   IM-80-7(158) S080 32793R         1.00 $1,013.76 35.00 $28.96 $1,013.76

6000.11 42630  000   IM-80-7(158) S080 32793R         1.00 $1,013.76 35.00 $28.96 $1,013.76

6000.10 42630  000   IM-80-7(158) S080 32815L         1.00 $1,013.76 30.00 $33.79 $1,013.76

6000.11 42630  000   IM-80-7(158) S080 32815L         1.00 $1,013.76 30.00 $33.79 $1,013.76

6000.10 42630  000   IM-80-7(158) S080 32815R         1.00 $1,013.76 30.00 $33.79 $1,013.76

6000.11 42630  000   IM-80-7(158) S080 32815R         1.00 $1,013.76 30.00 $33.79 $1,013.76

6000.10 42663  000   BH-8-5(109) S008 03439          1.00 $3,500.00 70.00 $50.00 $3,500.00

6000.11 42663  000   BH-8-5(109) S008 03439          1.00 $3,500.00 70.00 $50.00 $3,500.00

6000.10 61416  000   RRZ-TMT-DPU-1390(3)                     1.00 $2,800.00 125.00 $22.40 $2,800.00

6000.11 61416  000   RRZ-TMT-DPU-1390(3)                     1.00 $2,800.00 125.00 $22.40 $2,800.00

6000.10 61416  000   RRZ-TMT-DPU-1390(3) C005615912P         1.00 $10,000.00 167.10 $59.84 $10,000.00

6000.11 61416  000   RRZ-TMT-DPU-1390(3) C005615912P         1.00 $10,000.00 167.10 $59.84 $10,000.00

6000.10 70565  000   BR-46-1(102) S046 00685          1.00 $5,000.00 157.00 $31.85 $5,000.00

6000.11 70565  000   BR-46-1(102) S046 00685          1.00 $5,000.00 157.00 $31.85 $5,000.00

6000.10 70630  000   S-23-2(1014) S023 08874          1.00 $4,400.00 170.00 $25.88 $4,400.00

6000.11 70630  000   S-23-2(1014) S023 08874          1.00 $4,400.00 170.00 $25.88 $4,400.00

6000.10 70696  000   STP-34-2(124) S034 02922          1.00 $12,500.00 140.00 $89.29 $12,500.00

6000.11 70696  000   STP-34-2(124) S034 02922          1.00 $12,500.00 145.00 $86.21 $12,500.00

6000.10 70696  000   STP-34-2(124) S034 02976          1.00 $10,000.00 150.00 $66.67 $10,000.00

6000.11 70696  000   STP-34-2(124) S034 02976          1.00 $10,000.00 155.00 $64.52 $10,000.00

Total 72.00 LS/CY $360,110.05

6000.2* Pier No.* Excavation (Dry)

6000.20 61416  000   RRZ-TMT-DPU-1390(3) C005615912P         1.00 $10,000.00 170.00 $58.82 $10,000.00

6000.21 61416  000   RRZ-TMT-DPU-1390(3) C005615912P         1.00 $10,000.00 168.00 $59.52 $10,000.00

6000.20 70696  000   STP-34-2(124) S034 02976          1.00 $20,000.00 115.00 $173.91 $20,000.00

6000.22 70696  000   STP-34-2(124) S034 02976          1.00 $30,000.00 115.00 $260.87 $30,000.00

6000.21 70696  000   STP-34-2(124) S034 02976          1.00 $20,000.00 100.00 $200.00 $20,000.00

6000.20 41994  000   STP-34-4(126) S034 23185          1.00 $2,000.00 340.00 $5.88 $2,000.00

6000.21 41994  000   STP-34-4(126) S034 23185          1.00 $2,000.00 550.00 $3.64 $2,000.00

6000.20 21849H 000   NH-75-2(173) S034 38219          1.00 $52,675.11 650.00 $81.04 $52,675.11

6000.21 21849H 000   NH-75-2(173) S034 38219          1.00 $51,675.11 650.00 $79.50 $51,675.11
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AWARDED BRIDGE GROUP ITEMS

October 1, 2011 -- September 30, 2012
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UNIT COST 
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6000.20 21849H 000   NH-75-2(173) S034 38252          1.00 $76,838.17 85.00 $903.98 $76,838.17

6000.20 21849H 000   NH-75-2(173) S034 38279L         1.00 $59,029.23 515.00 $114.62 $59,029.23

6000.22 21849H 000   NH-75-2(173) S034 38279L         1.00 $63,902.92 515.00 $124.08 $63,902.92

6000.21 21849H 000   NH-75-2(173) S034 38279L         1.00 $72,943.31 515.00 $141.64 $72,943.31

6000.20 21849H 000   NH-75-2(173) S034 38279R         1.00 $59,029.23 360.00 $163.97 $59,029.23

6000.22 21849H 000   NH-75-2(173) S034 38279R         1.00 $58,005.95 575.00 $100.88 $58,005.95

6000.21 21849H 000   NH-75-2(173) S034 38279R         1.00 $61,890.21 360.00 $171.92 $61,890.21

6000.20 22353  000   MAPA-5103(14) U1825Q5510          1.00 $3,230.00 1.00 $3,230.00 $3,230.00

Total 17.00 LS/CY $653,219.24

6000.* Pier No.* Excavation (Wet)

6000.60 32177  000   ER-2605(4) C000210715          1.00 $25,000.00 188.90 $132.35 $25,000.00

6000.60 11678  000   BR-8-6(106) S008 08619          1.00 $15,000.00 50.00 $300.00 $15,000.00

6000.61 11678  000   BR-8-6(106) S008 08619          1.00 $15,000.00 35.00 $428.57 $15,000.00

6000.60 42403  000   BR-14-2(124) S014 09847          1.00 $18,500.00 95.00 $194.74 $18,500.00

6000.63 42403  000   BR-14-2(124) S014 09847          1.00 $18,500.00 190.00 $97.37 $18,500.00

6000.62 42403  000   BR-14-2(124) S014 09847          1.00 $18,500.00 105.00 $176.19 $18,500.00

6000.61 42403  000   BR-14-2(124) S014 09847          1.00 $18,500.00 105.00 $176.19 $18,500.00

6000.63 70696  000   STP-34-2(124) S034 02976          1.00 $30,000.00 160.00 $187.50 $30,000.00

6000.70 21849H 000   NH-75-2(173) S034 38367R         1.00 $171,449.23 380.00 $451.18 $171,449.23

6000.60 21849H 000   NH-75-2(173) S034 38367R         1.00 $189,891.81 460.00 $412.81 $189,891.81

6000.73 21849H 000   NH-75-2(173) S034 38367R         1.00 $176,172.94 540.00 $326.25 $176,172.94

6000.72 21849H 000   NH-75-2(173) S034 38367R         1.00 $179,352.82 610.00 $294.02 $179,352.82

6000.71 21849H 000   NH-75-2(173) S034 38367R         1.00 $171,449.23 380.00 $451.18 $171,449.23

6000.69 21849H 000   NH-75-2(173) S034 38367R         1.00 $174,606.06 540.00 $323.34 $174,606.06

6000.68 21849H 000   NH-75-2(173) S034 38367R         1.00 $175,160.80 460.00 $380.78 $175,160.80

6000.67 21849H 000   NH-75-2(173) S034 38367R         1.00 $176,172.94 460.00 $382.98 $176,172.94

6000.66 21849H 000   NH-75-2(173) S034 38367R         1.00 $177,878.09 460.00 $386.69 $177,878.09

6000.65 21849H 000   NH-75-2(173) S034 38367R         1.00 $176,311.20 380.00 $463.98 $176,311.20

6000.64 21849H 000   NH-75-2(173) S034 38367R         1.00 $180,790.02 310.00 $583.19 $180,790.02

6000.63 21849H 000   NH-75-2(173) S034 38367R         1.00 $180,790.02 310.00 $583.19 $180,790.02

6000.62 21849H 000   NH-75-2(173) S034 38367R         1.00 $184,845.50 380.00 $486.44 $184,845.50

6000.61 21849H 000   NH-75-2(173) S034 38367R         1.00 $190,603.22 380.00 $501.59 $190,603.22

Total 22.00 LS/CY $2,664,473.88
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6001.0* Bent No.* Excavation (Dry)

6001.00 31502  000   BRO-7014(31) C001423620          1.00 $10,000.00 30.00 $333.33 $10,000.00

6001.01 31502  000   BRO-7014(31) C001423620          1.00 $10,000.00 30.00 $333.33 $10,000.00

6001.00 12012  000   BRO-7080(40) C008004205          1.00 $16,250.00 35.00 $464.29 $16,250.00

6001.01 12012  000   BRO-7080(40) C008004205          1.00 $16,250.00 35.00 $464.29 $16,250.00

6001.00 12299  000   BR-3265(5) M268502915          1.00 $6,000.00 5.00 $1,200.00 $6,000.00

6001.01 12299  000   BR-3265(5) M268502915          1.00 $6,000.00 5.00 $1,200.00 $6,000.00

6001.00 70630  000   S-23-2(1014) S023 08874          1.00 $5,200.00 42.00 $123.81 $5,200.00

6001.01 70630  000   S-23-2(1014) S023 08874          1.00 $5,200.00 42.00 $123.81 $5,200.00

6001.00 21849H 000   NH-75-2(173) S034 38312L         1.00 $17,595.32 5.00 $3,519.06 $17,595.32

6001.01 21849H 000   NH-75-2(173) S034 38312L         1.00 $17,595.32 5.00 $3,519.06 $17,595.32

6001.00 21849H 000   NH-75-2(173) S034 38312R         1.00 $17,595.32 5.00 $3,519.06 $17,595.32

6001.01 21849H 000   NH-75-2(173) S034 38312R         1.00 $16,595.32 5.00 $3,319.06 $16,595.32

6001.00 70565  000   BR-46-1(102) S046 00685          1.00 $15,000.00 50.00 $300.00 $15,000.00

6001.01 70565  000   BR-46-1(102) S046 00685          1.00 $15,000.00 48.00 $312.50 $15,000.00

6001.02 70565  000   BR-46-1(102) S046 00685          1.00 $15,000.00 48.00 $312.50 $15,000.00

6001.03 70565  000   BR-46-1(102) S046 00685          1.00 $15,000.00 50.00 $300.00 $15,000.00

Total 16.00 LS/CY $204,281.28

6001.5* Bent No.* Excavation (Wet)

6001.50 32177  000   ER-2605(4) C000210715          1.00 $25,000.00 114.70 $217.96 $25,000.00

6001.51 32177  000   ER-2605(4) C000210715          1.00 $25,000.00 215.80 $115.85 $25,000.00

6001.50 12786  000   BR-3280(4) C005506020          1.00 $5,000.00 30.00 $166.67 $5,000.00

6001.51 12786  000   BR-3280(4) C005506020          1.00 $5,000.00 30.00 $166.67 $5,000.00

6001.50 12864  000   BRO-7055(102) C005520720          1.00 $7,600.00 50.00 $152.00 $7,600.00

6001.51 12864  000   BRO-7055(102) C005520720          1.00 $7,600.00 50.00 $152.00 $7,600.00

Total 6.00 LS/CY $75,200.00

6004.60 Expansion Joint

6004.60 32164  000   STP-9-4(117) S009 01952          128.40 $170.00 $21,828.00

6004.60 42699  000   STP-NH-30-4(157) S030 31293          162.20 $70.00 $11,354.00

6004.60 42699  000   STP-NH-30-4(157) S030 31389          183.20 $163.75 $29,999.00

6004.60 80912  000   STR-20-2(1036) S020 19950          94.10 $688.00 $64,740.80

Total 567.90 LF $127,921.80
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6004.98 Asphalt Plug Joint System

6004.98 22448  000   BH-HSIP-275-6(141) S275 12670          84.00 $180.00 $15,120.00

Total 84.00 LF $15,120.00

6005.13 Deck Joint Seal, Type IV

6005.13 21849H 000   NH-75-2(173) S034 38367R         78.00 $1,281.71 $99,973.38

Total 78.00 LF $99,973.38

6005.31 Preformed Silicne Joint, Type A

6005.31 22323  000   RD-50-2(1024) S050 07611          205.40 $94.95 $19,502.73

Total 205.40 LF $19,502.73

6005.32 Preformed Expansion Joint, Type A

6005.32 11678  000   BR-8-6(106) S008 08619          81.30 $80.00 $6,504.00

6005.32 12962  000   RD-L80E(1010) S080 36915          56.00 $85.00 $4,760.00

6005.32 21849H 000   NH-75-2(173) S034 38219          284.80 $45.84 $13,055.23

6005.32 21849H 000   NH-75-2(173) S034 38252          147.20 $40.38 $5,943.94

6005.32 21849H 000   NH-75-2(173) S034 38279L         146.30 $47.25 $6,912.68

6005.32 21849H 000   NH-75-2(173) S034 38279R         149.60 $45.93 $6,871.13

6005.32 21849H 000   NH-75-2(173) S034 38367L         616.00 $40.93 $25,212.88

6005.32 22448  000   BH-HSIP-275-6(141) S275 13258          7.40 $90.00 $666.00

6005.32 31941A 000   NH-81-3(139) S081 15568          128.00 $80.96 $10,362.88

6005.32 51431A 000   IM-80-1(182) S080 08880L         96.00 $62.00 $5,952.00

6005.32 51431A 000   IM-80-1(182) S080 08880R         96.00 $62.00 $5,952.00

6005.32 51431A 000   IM-80-1(182) SL17C00036          96.60 $64.00 $6,182.40

6005.32 70565  000   BR-46-1(102) S046 00685          73.30 $55.00 $4,031.50

6005.32 70696  000   STP-34-2(124) S034 02922          101.70 $65.00 $6,610.50

6005.32 70696  000   STP-34-2(124) S034 02976          91.40 $55.00 $5,027.00

Total 2,171.60 LF $114,044.13
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6005.33 Preformed Expansion Joint, Type B

6005.33 12957  000   BR-77-2(159) S077 10726          100.40 $44.38 $4,455.75

6005.33 21849H 000   NH-75-2(173) C001300420          148.70 $44.35 $6,594.85

6005.33 32177  000   ER-2605(4) C000210710          57.00 $60.00 $3,420.00

6005.33 32177  000   ER-2605(4) C000210715          65.00 $60.00 $3,900.00

6005.33 42630  000   IM-80-7(158) S080 32793L         120.70 $74.75 $9,022.33

6005.33 42630  000   IM-80-7(158) S080 32793R         120.70 $74.75 $9,022.33

6005.33 42630  000   IM-80-7(158) S080 32815L         82.40 $74.75 $6,159.40

6005.33 42630  000   IM-80-7(158) S080 32815R         82.40 $74.75 $6,159.40

6005.33 42663  000   BH-8-5(109) S008 03439          56.90 $40.00 $2,276.00

6005.33 51431A 000   IM-80-1(182) S080 08522          90.00 $48.00 $4,320.00

6005.33 61460  000   STP-30-3(115) S030 25054          42.00 $90.00 $3,780.00

6005.33 70630  000   S-23-2(1014) S023 08874          89.30 $34.00 $3,036.20

Total 1,055.50 LF $62,146.25

6005.36 Precompressed Polyurethane Foam Joint, Type A

6005.36 22353  000   MAPA-5103(14) U1825Q5510          154.00 $41.18 $6,341.72

Total 154.00 LF $6,341.72

6005.37 Precompressed Polyurethane Foam Joint, Type B

6005.37 22323  000   RD-50-2(1024) S050 07611          50.80 $38.92 $1,977.14

6005.37 61460  000   STP-30-3(115) S030 25054          42.00 $95.00 $3,990.00

Total 92.80 LF $5,967.14

6005.60 Elastomeric Bearing

6005.60 22353  000   MAPA-5103(14) U1825Q5510          20.00 $870.84 $17,416.80

6005.60 31875  000   URB-6001(1) U175524115          32.00 $162.00 $5,184.00

6005.60 42663  000   BH-8-5(109) S008 03439          8.00 $375.00 $3,000.00

Total 60.00 EACH $25,600.80
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6005.78 Expansion Bearing, TFE Type 

6005.78 11678  000   BR-8-6(106) S008 08619          8.00 $1,000.00 $8,000.00

6005.78 12957  000   BR-77-2(159) S077 10726          5.00 $790.00 $3,950.00

6005.78 21849H 000   NH-75-2(173) S034 38219          30.00 $1,813.72 $54,411.60

6005.78 21849H 000   NH-75-2(173) S034 38279L         36.00 $689.95 $24,838.20

6005.78 21849H 000   NH-75-2(173) S034 38279R         36.00 $879.97 $31,678.92

6005.78 21849H 000   NH-75-2(173) S034 38367R         90.00 $1,139.13 $102,521.70

6005.78 21849H 000   NH-75-2(173) C001300420          8.00 $692.29 $5,538.32

6005.78 42403  000   BR-14-2(124) S014 09847          40.00 $916.30 $36,652.00

6005.78 61416  000   RRZ-TMT-DPU-1390(3) C005615912P         8.00 $900.00 $7,200.00

6005.78 70565  000   BR-46-1(102) S046 00685          32.00 $900.00 $28,800.00

6005.78 70630  000   S-23-2(1014) S023 08874          8.00 $775.00 $6,200.00

6005.78 70696  000   STP-34-2(124) S034 02922          20.00 $660.00 $13,200.00

6005.78 70696  000   STP-34-2(124) S034 02976          40.00 $950.00 $38,000.00

Total 361.00 EACH $360,990.74

6005.83 Fixed Bearing

6005.83 11678  000   BR-8-6(106) S008 08619          16.00 $750.00 $12,000.00

6005.83 12957  000   BR-77-2(159) S077 10726          5.00 $343.00 $1,715.00

6005.83 21849H 000   NH-75-2(173) S034 38219          10.00 $1,973.07 $19,730.70

6005.83 21849H 000   NH-75-2(173) S034 38252          12.00 $186.39 $2,236.68

6005.83 21849H 000   NH-75-2(173) S034 38279L         12.00 $362.14 $4,345.68

6005.83 21849H 000   NH-75-2(173) S034 38279R         12.00 $571.05 $6,852.60

6005.83 21849H 000   NH-75-2(173) S034 38367R         18.00 $1,289.87 $23,217.66

6005.83 21849H 000   NH-75-2(173) C001300420          8.00 $873.04 $6,984.32

6005.83 42403  000   BR-14-2(124) S014 09847          10.00 $304.99 $3,049.90

6005.83 61416  000   RRZ-TMT-DPU-1390(3) C005615912P         16.00 $560.00 $8,960.00

6005.83 70565  000   BR-46-1(102) S046 00685          8.00 $800.00 $6,400.00

6005.83 70630  000   S-23-2(1014) S023 08874          16.00 $245.00 $3,920.00

6005.83 70696  000   STP-34-2(124) S034 02922          10.00 $725.00 $7,250.00

6005.83 70696  000   STP-34-2(124) S034 02976          10.00 $800.00 $8,000.00

Total 163.00 EACH $114,662.54
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6007.01 Class I Repair

6007.01 12962  000   RD-L80E(1010) S080 36915          812.00 $14.00 $11,368.00

6007.01 21849H 000   NH-75-2(173) S034 38367L         6,449.00 $7.16 $46,174.84

6007.01 22353  000   MAPA-5103(14) U1825Q5510          137.00 $9.41 $1,289.17

6007.01 41994  000   STP-34-4(126) S034 23185          295.60 $26.00 $7,685.60

6007.01 42630  000   IM-80-7(158) S080 32793L         831.00 $29.31 $24,356.61

6007.01 42630  000   IM-80-7(158) S080 32793R         831.00 $29.31 $24,356.61

6007.01 42630  000   IM-80-7(158) S080 32815L         429.00 $29.31 $12,573.99

6007.01 42630  000   IM-80-7(158) S080 32815R         429.00 $29.31 $12,573.99

6007.01 70630  000   S-23-2(1014) S023 09088          413.00 $33.00 $13,629.00

Total 10,626.60 SY $154,007.81

6007.02 Class II Repair

6007.02 12936  000   STP-4-7(105) S004 20380          94.00 $216.00 $20,304.00

6007.02 12962  000   RD-L80E(1010) S080 36915          162.40 $155.00 $25,172.00

6007.02 21849H 000   NH-75-2(173) S034 38367L         1,290.00 $92.10 $118,809.00

6007.02 41994  000   STP-34-4(126) S034 23185          59.10 $198.00 $11,701.80

6007.02 42630  000   IM-80-7(158) S080 32793L         166.20 $130.94 $21,762.23

6007.02 42630  000   IM-80-7(158) S080 32793R         166.20 $130.94 $21,762.23

6007.02 42630  000   IM-80-7(158) S080 32815L         86.00 $130.94 $11,260.84

6007.02 42630  000   IM-80-7(158) S080 32815R         86.00 $130.94 $11,260.84

6007.02 51431A 000   IM-80-1(182) S080 08522          240.00 $220.00 $52,800.00

6007.02 70630  000   S-23-2(1014) S023 09088          83.00 $155.00 $12,865.00

Total 2,432.90 SY $307,697.94

6007.03 Class III Repair

6007.03 12936  000   STP-4-7(105) S004 20380          5.00 $315.00 $1,575.00

6007.03 12962  000   RD-L80E(1010) S080 36915          5.00 $800.00 $4,000.00

6007.03 21849H 000   NH-75-2(173) S034 38367L         129.00 $143.26 $18,480.54

6007.03 41994  000   STP-34-4(126) S034 23185          5.00 $350.00 $1,750.00

6007.03 42630  000   IM-80-7(158) S080 32793L         5.00 $1,145.55 $5,727.75

6007.03 42630  000   IM-80-7(158) S080 32793R         5.00 $1,137.10 $5,685.50

6007.03 42630  000   IM-80-7(158) S080 32815L         5.00 $1,137.10 $5,685.50

6007.03 42630  000   IM-80-7(158) S080 32815R         5.00 $1,137.10 $5,685.50

6007.03 51431A 000   IM-80-1(182) S080 08522          5.00 $425.00 $2,125.00
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6007.03 70630  000   S-23-2(1014) S023 09088          5.00 $410.00 $2,050.00

Total 174.00 SY $52,764.79

6007.22 Bridge Deck Repair, Partial Depth

6007.22 12962  000   RD-L80E(1010) SL80E00254          51.00 $200.00 $10,200.00

6007.22 12962  000   RD-L80E(1010) SL80E00451          51.00 $200.00 $10,200.00

6007.22 22323  000   RD-50-2(1024) S050 07611          211.00 $214.93 $45,350.23

Total 313.00 SY $65,750.23

6007.23 Bridge Deck Repair, Full Depth

6007.23 12962  000   RD-L80E(1010) SL80E00254          5.00 $550.00 $2,750.00

6007.23 12962  000   RD-L80E(1010) SL80E00451          5.00 $550.00 $2,750.00

6007.23 22323  000   RD-50-2(1024) S050 07611          10.00 $327.20 $3,272.00

Total 20.00 SY $8,772.00

6008.40 Placing, Finishing, and Curing Concrete Overlay-SF

6008.40 12962  000   RD-L80E(1010) S080 36915          812.00 $45.00 $36,540.00

6008.40 21849H 000   NH-75-2(173) S034 38367L         6,449.00 $23.54 $151,809.46

6008.40 22353  000   MAPA-5103(14) U1825Q5510          137.00 $23.81 $3,261.97

6008.40 41994  000   STP-34-4(126) S034 23185          506.80 $26.00 $13,176.80

6008.40 42630  000   IM-80-7(158) S080 32793L         831.00 $15.26 $12,681.06

6008.40 42630  000   IM-80-7(158) S080 32793R         831.00 $15.26 $12,681.06

6008.40 42630  000   IM-80-7(158) S080 32815L         429.00 $15.26 $6,546.54

6008.40 42630  000   IM-80-7(158) S080 32815R         429.00 $15.26 $6,546.54

6008.40 51431A 000   IM-80-1(182) S080 08522          1,200.00 $15.00 $18,000.00

6008.40 70630  000   S-23-2(1014) S023 09088          413.00 $45.00 $18,585.00

Total 12,037.80 SY $279,828.43

6010.12 Class 47B-4000 Concrete For Bridge

6010.12 22353  000   MAPA-5103(14) U1825Q5510          316.50 $476.24 $150,729.96

Total 316.50 CY $150,729.96
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6010.22 Class 47B-3000 Concrete For Bridge 

6010.22 11678  000   BR-8-6(106) S008 08619          355.20 $420.00 $149,184.00

6010.22 12012  000   BRO-7080(40) C008004205          215.30 $383.00 $82,459.90

6010.22 12299  000   BR-3265(5) M268502915          217.80 $355.00 $77,319.00

6010.22 12786  000   BR-3280(4) C005506020          179.70 $350.00 $62,895.00

6010.22 12864  000   BRO-7055(102) C005520720          178.10 $360.00 $64,116.00

6010.22 12936  000   STP-4-7(105) S004 20380          12.40 $764.00 $9,473.60

6010.22 12957  000   BR-77-2(159) S077 10726          115.00 $360.00 $41,400.00

6010.22 12962  000   RD-L80E(1010) S080 36915          29.20 $550.00 $16,060.00

6010.22 21849H 000   NH-75-2(173) S034 38219          1,496.30 $287.35 $429,961.81

6010.22 21849H 000   NH-75-2(173) S034 38252          403.80 $259.87 $104,935.51

6010.22 21849H 000   NH-75-2(173) S034 38279L         982.50 $272.32 $267,554.40

6010.22 21849H 000   NH-75-2(173) S034 38279R         975.80 $256.09 $249,892.62

6010.22 21849H 000   NH-75-2(173) S034 38312L         79.20 $327.51 $25,938.79

6010.22 21849H 000   NH-75-2(173) S034 38312R         79.20 $326.75 $25,878.60

6010.22 21849H 000   NH-75-2(173) S034 38367R         2,675.30 $350.72 $938,281.22

6010.22 21849H 000   NH-75-2(173) C001300420          1,945.90 $314.69 $612,355.27

6010.22 22448  000   BH-HSIP-275-6(141) S275 12888          42.50 $700.00 $29,750.00

6010.22 31502  000   BRO-7014(31) C001423620          201.70 $340.00 $68,578.00

6010.22 31875  000   URB-6001(1) U175524115          148.20 $400.00 $59,280.00

6010.22 31875  000   URB-6001(1)                     15.60 $610.00 $9,516.00

6010.22 32177  000   ER-2605(4) C000210710          142.50 $350.00 $49,875.00

6010.22 32177  000   ER-2605(4) C000210715          482.30 $320.00 $154,336.00

6010.22 41994  000   STP-34-4(126) S034 23185          93.80 $395.00 $37,051.00

6010.22 42403  000   BR-14-2(124) S014 09804          69.10 $372.00 $25,705.20

6010.22 42403  000   BR-14-2(124) S014 09847          632.30 $295.00 $186,528.50

6010.22 42460  000   BR-2065(4) M011022220          60.20 $418.00 $25,163.60

6010.22 42630  000   IM-80-7(158) S080 32793L         40.30 $365.76 $14,740.13

6010.22 42630  000   IM-80-7(158) S080 32793R         40.30 $372.52 $15,012.56

6010.22 42630  000   IM-80-7(158) S080 32815L         26.10 $372.52 $9,722.77

6010.22 42630  000   IM-80-7(158) S080 32815R         26.10 $372.52 $9,722.77

6010.22 42663  000   BH-8-5(109) S008 03439          89.50 $350.00 $31,325.00

6010.22 51431A 000   IM-80-1(182) S080 08880L         30.60 $680.00 $20,808.00

6010.22 51431A 000   IM-80-1(182) S080 08880R         30.60 $680.00 $20,808.00

6010.22 70565  000   BR-46-1(102) S046 00685          352.80 $410.00 $144,648.00

6010.22 70630  000   S-23-2(1014) S023 08874          300.90 $350.00 $105,315.00
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6010.22 70696  000   STP-34-2(124) S034 02922          110.40 $575.00 $63,480.00

6010.22 70696  000   STP-34-2(124) S034 02976          791.90 $510.00 $403,869.00

Total 13,668.40 CY $4,642,940.24

6010.26 Class 47BD-4000 Concrete For Bridge 

6010.26 11678  000   BR-8-6(106) S008 08619          642.70 $440.00 $282,788.00

6010.26 12012  000   BRO-7080(40) C008004205          143.70 $492.00 $70,700.40

6010.26 12299  000   BR-3265(5) M268502915          313.40 $414.00 $129,747.60

6010.26 12786  000   BR-3280(4) C005506020          256.00 $400.00 $102,400.00

6010.26 12864  000   BRO-7055(102) C005520720          133.90 $417.00 $55,836.30

6010.26 12936  000   STP-4-7(105) S004 20380          26.10 $642.00 $16,756.20

6010.26 12957  000   BR-77-2(159) S077 10726          217.40 $375.00 $81,525.00

6010.26 12962  000   RD-L80E(1010) S080 36915          27.10 $450.00 $12,195.00

6010.26 12991  000   RD-92-6(1015) S092 44676          4.30 $3,029.47 $13,026.72

6010.26 21849H 000   NH-75-2(173) S034 38219          1,557.00 $377.71 $588,094.47

6010.26 21849H 000   NH-75-2(173) S034 38252          557.90 $240.86 $134,375.79

6010.26 21849H 000   NH-75-2(173) S034 38279L         1,017.20 $243.57 $247,759.40

6010.26 21849H 000   NH-75-2(173) S034 38279R         999.10 $247.02 $246,797.68

6010.26 21849H 000   NH-75-2(173) S034 38312L         239.80 $466.66 $111,905.07

6010.26 21849H 000   NH-75-2(173) S034 38312R         239.80 $466.66 $111,905.07

6010.26 21849H 000   NH-75-2(173) S034 38367L         114.10 $2,046.59 $233,515.92

6010.26 21849H 000   NH-75-2(173) S034 38367R         1,897.70 $297.71 $564,964.27

6010.26 21849H 000   NH-75-2(173) C001300420          296.80 $315.14 $93,533.55

6010.26 22323  000   RD-50-2(1024) S050 07611          33.90 $551.76 $18,704.66

6010.26 22353  000   MAPA-5103(14) U1825Q5510          454.90 $389.00 $176,956.10

6010.26 22448  000   BH-HSIP-275-6(141) S275 12670          5.30 $1,700.00 $9,010.00

6010.26 22448  000   BH-HSIP-275-6(141) S275 12627          9.80 $1,600.00 $15,680.00

6010.26 22448  000   BH-HSIP-275-6(141) S275 13258          122.40 $650.00 $79,560.00

6010.26 22448  000   BH-HSIP-275-6(141) S275 12888          6.60 $1,600.00 $10,560.00

6010.26 22557  000   STR-680-9(1193) S680 01210L         15.50 $1,000.00 $15,500.00

6010.26 31502  000   BRO-7014(31) C001423620          173.40 $340.00 $58,956.00

6010.26 31607  000   STPE-2965(2) C005445930          32.10 $950.00 $30,495.00

6010.26 31875  000   URB-6001(1) U175524115          65.30 $465.00 $30,364.50

6010.26 31941A 000   NH-81-3(139) S081 15568          15.80 $1,150.51 $18,178.06

6010.26 32177  000   ER-2605(4) C000210710          156.10 $280.00 $43,708.00

6010.26 32177  000   ER-2605(4) C000210715          324.00 $260.00 $84,240.00

6010.26 41994  000   STP-34-4(126) S034 23185          141.90 $395.00 $56,050.50

6010.26 42403  000   BR-14-2(124) S014 09804          191.20 $338.00 $64,625.60
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6010.26 42403  000   BR-14-2(124) S014 09847          1,202.90 $320.00 $384,928.00

6010.26 42460  000   BR-2065(4) M011022220          64.10 $418.00 $26,793.80

6010.26 42630  000   IM-80-7(158) S080 32744L         2.10 $1,213.13 $2,547.57

6010.26 42630  000   IM-80-7(158) S080 32744R         2.10 $1,213.13 $2,547.57

6010.26 42630  000   IM-80-7(158) S080 32793L         24.20 $377.69 $9,140.10

6010.26 42630  000   IM-80-7(158) S080 32793R         24.20 $377.69 $9,140.10

6010.26 42630  000   IM-80-7(158) S080 32815L         1.90 $404.66 $768.85

6010.26 42630  000   IM-80-7(158) S080 32815R         1.90 $404.66 $768.85

6010.26 42663  000   BH-8-5(109) S008 03439          178.90 $350.00 $62,615.00

6010.26 42735  000   STR-80-8(1044) S080 35415          16.80 $1,175.00 $19,740.00

6010.26 51431A 000   IM-80-1(182) S080 08880L         63.80 $680.00 $43,384.00

6010.26 51431A 000   IM-80-1(182) S080 08880R         63.80 $680.00 $43,384.00

6010.26 51431A 000   IM-80-1(182) SL17C00036          0.30 $2,000.00 $600.00

6010.26 61416  000   RRZ-TMT-DPU-1390(3) C005615912P         1,085.80 $410.00 $445,178.00

6010.26 61416  000   RRZ-TMT-DPU-1390(3)                     112.50 $420.00 $47,250.00

6010.26 70565  000   BR-46-1(102) S046 00685          733.40 $425.00 $311,695.00

6010.26 70630  000   S-23-2(1014) S023 08874          332.10 $465.00 $154,426.50

6010.26 70696  000   STP-34-2(124) S034 02922          471.20 $575.00 $270,940.00

6010.26 70696  000   STP-34-2(124) S034 02976          544.20 $575.00 $312,915.00

6010.26 80912  000   STR-20-2(1036) S020 19950          5.00 $2,222.00 $11,110.00

Total 15,363.40 CY $5,970,287.22

6010.33 Class 47BD-6000 Concrete For Bridge 

6010.33 61416  000   RRZ-TMT-DPU-1390(3) C005615912P         25.80 $350.00 $9,030.00

Total 25.80 CY $9,030.00

6010.78 Class 47BD-4000 Concrete For Concrete Rail

6010.78 70630  000   S-23-2(1014) S023 09088          22.90 $810.00 $18,549.00

Total 22.90 CY $18,549.00

6011.11 Precast/Prestressed Concrete Superstructure

6011.11 11678  000   BR-8-6(106) S008 08619          1.00 $380,000.00 427.20 $889.51 $380,000.00

6011.11 12864  000   BRO-7055(102) C005520720          1.00 $116,000.00 108.70 $1,067.16 $116,000.00
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6011.11 12957  000   BR-77-2(159) S077 10726          1.00 $106,000.00 116.80 $907.53 $106,000.00

6011.11 21849H 000   NH-75-2(173) S034 38252          1.00 $321,736.47 397.00 $810.42 $321,736.47

6011.11 21849H 000   NH-75-2(173) S034 38279L         1.00 $482,381.10 560.40 $860.78 $482,381.10

6011.11 21849H 000   NH-75-2(173) S034 38279R         1.00 $487,816.61 561.80 $868.31 $487,816.61

6011.11 31875  000   URB-6001(1) U175524115          1.00 $58,000.00 53.50 $1,084.11 $58,000.00

6011.11 32177  000   ER-2605(4) C000210710          1.00 $160,000.00 127.00 $1,259.84 $160,000.00

6011.11 32177  000   ER-2605(4) C000210715          1.00 $350,000.00 327.90 $1,067.40 $350,000.00

6011.11 42403  000   BR-14-2(124) S014 09847          1.00 $877,600.00 949.30 $924.47 $877,600.00

6011.11 42460  000   BR-2065(4) M011022220          1.00 $86,000.00 55.80 $1,541.22 $86,000.00

6011.11 61416  000   RRZ-TMT-DPU-1390(3) C005615912P         1.00 $830,000.00 427.40 $1,941.97 $830,000.00

6011.11 70565  000   BR-46-1(102) S046 00685          1.00 $520,000.00 446.10 $1,165.66 $520,000.00

6011.11 70630  000   S-23-2(1014) S023 08874          1.00 $190,000.00 154.10 $1,232.97 $190,000.00

6011.11 70696  000   STP-34-2(124) S034 02976          1.00 $381,000.00 302.30 $1,260.34 $381,000.00

Total 15.00 LS/CY $5,346,534.18

6016.02 Concrete For Overlays-SF

6016.02 12962  000   RD-L80E(1010) S080 36915          60.00 $300.00 $18,000.00

6016.02 21849H 000   NH-75-2(173) S034 38367L         358.30 $97.21 $34,830.34

6016.02 22353  000   MAPA-5103(14) U1825Q5510          15.30 $120.62 $1,845.49

6016.02 41994  000   STP-34-4(126) S034 23185          28.20 $440.00 $12,408.00

6016.02 42630  000   IM-80-7(158) S080 32793L         62.30 $331.33 $20,641.86

6016.02 42630  000   IM-80-7(158) S080 32793R         62.30 $331.33 $20,641.86

6016.02 42630  000   IM-80-7(158) S080 32815L         42.90 $331.33 $14,214.06

6016.02 42630  000   IM-80-7(158) S080 32815R         42.90 $331.33 $14,214.06

6016.02 51431A 000   IM-80-1(182) S080 08522          66.70 $680.00 $45,356.00

6016.02 70630  000   S-23-2(1014) S023 09088          31.50 $290.00 $9,135.00

Total 770.40 CY $191,286.66

6019.00 Bird Spikes

6019.00 22353  000   MAPA-5103(14) U1825Q5510          550.00 $17.75 $9,762.50

Total 550.00 LF $9,762.50
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6020.00 Reinforcing Steel for Bridge

6020.00 12012  000   BRO-7080(40) C008004205          41,085.00 $0.92 $37,798.20

6020.00 12299  000   BR-3265(5) M268502915          69,625.00 $0.94 $65,447.50

6020.00 12864  000   BRO-7055(102) C005520720          50,140.00 $0.82 $41,114.80

6020.00 22448  000   BH-HSIP-275-6(141) S275 13258          21,379.00 $1.00 $21,379.00

6020.00 22557  000   STR-680-9(1193) S680 01210L         2,740.00 $2.00 $5,480.00

6020.00 31502  000   BRO-7014(31) C001423620          44,380.00 $0.75 $33,285.00

6020.00 31607  000   STPE-2965(2) C005445930          8,320.00 $3.00 $24,960.00

6020.00 42460  000   BR-2065(4) M011022220          13,810.00 $0.95 $13,119.50

6020.00 42735  000   STR-80-8(1044) S080 35415          3,895.00 $2.28 $8,880.60

Total 255,374.00 LB $251,464.60

6020.03 Epoxy Coated Reinforcing Steel for Concrete Rail

6020.03 12991  000   RD-92-6(1015) S092 44676          605.00 $3.19 $1,929.95

Total 605.00 LB $1,929.95

6020.04 Reinforcing Steel for Concrete Rail

6020.04 70630  000   S-23-2(1014) S023 09088          3,410.00 $1.60 $5,456.00

Total 3,410.00 LB $5,456.00

6030.0* Preparation of Bridge 

6030.00 31607  000   STPE-2965(2) C005445930          1.00 $26,000.00 $26,000.00

6030.00 12936  000   STP-4-7(105) S004 20380          1.00 $20,000.00 $20,000.00

6030.00 42663  000   BH-8-5(109) S008 03439          1.00 $110,000.00 $110,000.00

6030.00 32164  000   STP-9-4(117) S009 01952          1.00 $8,500.00 $8,500.00

6030.00 80912  000   STR-20-2(1036) S020 19950          1.00 $10,835.00 $10,835.00

6030.00 70630  000   S-23-2(1014) S023 08874          1.00 $49,000.00 $49,000.00

6030.00 70630  000   S-23-2(1014) S023 09088          1.00 $14,000.00 $14,000.00

6030.00 61460  000   STP-30-3(115) S030 25054          1.00 $4,450.00 $4,450.00

6030.00 42699  000   STP-NH-30-4(157) S030 31293          1.00 $8,000.00 $8,000.00

6030.00 42699  000   STP-NH-30-4(157) S030 31389          1.00 $6,500.00 $6,500.00

6030.00 70696  000   STP-34-2(124) S034 02922          1.00 $89,000.00 $89,000.00

6030.00 41994  000   STP-34-4(126) S034 23185          1.00 $16,000.00 $16,000.00
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6030.00 21849H 000   NH-75-2(173) S034 38279R         1.00 $183,807.62 $183,807.62

6030.00 21849H 000   NH-75-2(173) S034 38367L         1.00 $122,795.32 $122,795.32

6030.00 21849H 000   NH-75-2(173) S034 38367R         1.00 $808,285.52 $808,285.52

6030.00 22323  000   RD-50-2(1024) S050 07611          1.00 $130,780.38 $130,780.38

6030.00 51431A 000   IM-80-1(182) S080 08880L         1.00 $35,200.00 $35,200.00

6030.00 51431A 000   IM-80-1(182) S080 08880R         1.00 $35,200.00 $35,200.00

6030.00 42630  000   IM-80-7(158) S080 32744L         1.00 $2,787.84 $2,787.84

6030.00 42630  000   IM-80-7(158) S080 32744R         1.00 $2,787.84 $2,787.84

6030.00 42630  000   IM-80-7(158) S080 32793L         1.00 $11,193.61 $11,193.61

6030.00 42630  000   IM-80-7(158) S080 32793R         1.00 $11,193.61 $11,193.61

6030.00 42630  000   IM-80-7(158) S080 32815L         1.00 $11,193.61 $11,193.61

6030.00 42630  000   IM-80-7(158) S080 32815R         1.00 $11,193.61 $11,193.61

6030.00 42735  000   STR-80-8(1044) S080 35415          1.00 $25,046.03 $25,046.03

6030.00 12962  000   RD-L80E(1010) S080 36915          1.00 $22,000.00 $22,000.00

6030.00 31941A 000   NH-81-3(139) S081 15568          1.00 $26,205.97 $26,205.97

6030.00 12991  000   RD-92-6(1015) S092 44676          1.00 $4,783.36 $4,783.36

6030.00 22448  000   BH-HSIP-275-6(141) S275 12670          1.00 $8,500.00 $8,500.00

6030.01 22448  000   BH-HSIP-275-6(141) S275 12627          1.00 $8,000.00 $8,000.00

6030.02 22448  000   BH-HSIP-275-6(141) S275 13258          1.00 $26,000.00 $26,000.00

6030.03 22448  000   BH-HSIP-275-6(141) S275 12888          1.00 $12,000.00 $12,000.00

6030.00 22557  000   STR-680-9(1193) S680 01210L         1.00 $30,000.00 $30,000.00

6030.00 22353  000   MAPA-5103(14) U1825Q5510          1.00 $216,533.32 $216,533.32

Total 34.00 EACH $2,107,772.64

6040.0* Remove Structure 

6040.00 11678  000   BR-8-6(106) S008 08619          1.00 $100,000.00 $100,000.00

6040.00 12012  000   BRO-7080(40) C008004205          1.00 $10,160.00 $10,160.00

6040.00 12299  000   BR-3265(5) M268502915          1.00 $4,300.00 $4,300.00

6040.00 12786  000   BR-3280(4) C005506020          1.00 $63,653.92 $63,653.92

6040.00 12864  000   BRO-7055(102) C005520720          1.00 $57,000.00 $57,000.00

6040.00 12957  000   BR-77-2(159) S077 10726          1.00 $30,000.00 $30,000.00

6040.00 21849H 000   NH-75-2(173) S034 38219          1.00 $75,536.49 $75,536.49

6040.00 31502  000   BRO-7014(31) C001423620          1.00 $21,000.00 $21,000.00

6040.00 31875  000   URB-6001(1) U175524115          1.00 $21,000.00 $21,000.00

6040.00 32177  000   ER-2605(4) C000210710          1.00 $30,000.00 $30,000.00

6040.00 32177  000   ER-2605(4) C000210715          1.00 $40,000.00 $40,000.00

6040.00 42403  000   BR-14-2(124) S014 09847          1.00 $68,000.00 $68,000.00

6040.00 42460  000   BR-2065(4) M011022220          1.00 $3,650.00 $3,650.00
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6040.00 70565  000   BR-46-1(102) S046 00685          1.00 $120,000.00 $120,000.00

6040.00 70696  000   STP-34-2(124) S034 02976          1.00 $120,000.00 $120,000.00

6040.01 21849H 000   NH-75-2(173) S034 38279L         1.00 $194,291.05 $194,291.05

6040.01 31875  000   URB-6001(1)                     1.00 $3,600.00 $3,600.00

6040.02 61416  000   RRZ-TMT-DPU-1390(3)                     1.00 $4,000.00 $4,000.00

Total 18.00 EACH $966,191.46

6045.10 Girder Installation

6045.10 22557  000   STR-680-9(1193) S680 01210L         1.00 $10,000.00 1.00 $10,000.00 $10,000.00

6045.10 42735  000   STR-80-8(1044) S080 35415          1.00 $2,500.00 1.00 $2,500.00 $2,500.00

Total 2.00 LS $12,500.00

6045.30 Girder Relocation

6045.30 22353  000   MAPA-5103(14) U1825Q5510          2.00 $14,283.54 $28,567.08

Total 2.00 EACH $28,567.08

6052.5* Access Bridge

6052.51 70696  000   STP-34-2(124) S034 02922          1.00 $0.00 1,800.00 $0.00 $0.00

6052.52 11678  000   BR-8-6(106) S008 08619          1.00 $60,000.00 2,100.00 $28.57 $60,000.00

6052.52 12957  000   BR-77-2(159) S077 10726          1.00 $20,340.51 500.00 $40.68 $20,340.51

6052.52 21849H 000   NH-75-2(173) S034 38367R         1.00 $1,150,117.64 48,000.00 $23.96 $1,150,117.64

6052.52 42403  000   BR-14-2(124) S014 09847          1.00 $386,459.18 27,917.00 $13.84 $386,459.18

6052.52 42663  000   BH-8-5(109) S008 03439          1.00 $0.00 600.00 $0.00 $0.00

6052.52 70565  000   BR-46-1(102) S046 00685          1.00 $0.00 2,720.00 $0.00 $0.00

6052.52 70696  000   STP-34-2(124) S034 02922          1.00 $0.00 1,800.00 $0.00 $0.00

Total 8.00 LS/SF $1,616,917.33

6052.5* Access Crossing

6052.55 12012  000   BRO-7080(40) C008004205          1.00 $0.00 1.00 $0.00 $0.00

6052.55 12299  000   BR-3265(5) M268502915          1.00 $48,000.00 1.00 $48,000.00 $48,000.00

6052.55 12786  000   BR-3280(4) C005506020          1.00 $8,000.00 1.00 $8,000.00 $8,000.00

6052.55 12864  000   BRO-7055(102) C005520720          1.00 $0.00 1.00 $0.00 $0.00

24 Prepared by Construction Division, Cost Estimating Unit



AWARDED BRIDGE GROUP ITEMS

October 1, 2011 -- September 30, 2012

ITEM NO. CONTROL NUMBER PROJECT NUMBER STRUC. ID. QUANTITY UNIT COST LS/QTY

UNIT COST 

LS/QTY

EXTENDED 

AMOUNT

6052.55 31502  000   BRO-7014(31) C001423620          1.00 $10.00 1.00 $10.00 $10.00

6052.55 32177  000   ER-2605(4) C000210715          1.00 $20,000.00 1.00 $20,000.00 $20,000.00

6052.55 42460  000   BR-2065(4) M011022220          1.00 $3,500.00 1.00 $3,500.00 $3,500.00

6052.55 70630  000   S-23-2(1014) S023 08874          1.00 $19,500.00 1.00 $19,500.00 $19,500.00

6052.56 32177  000   ER-2605(4) C000210715          1.00 $0.00 1.00 $0.00 $0.00

6052.56 70630  000   S-23-2(1014) S023 08874          1.00 $12,400.00 1.00 $12,400.00 $12,400.00

Total 10.00 LS $111,410.00

6052.5* Access Platform

6052.70 32177  000   ER-2605(4) C000210710          1.00 $0.00 1,700.00 $0.00 $0.00

Total 1.00 LS/SF $0.00

6070.50 Pedestrian Bridge

6070.50 31875  000   URB-6001(1)                     1.00 $40,000.00 400.00 $100.00 $40,000.00

Total 1.00 LS/SF $40,000.00

6071.11 Steel Superstructure

6071.11 21849H 000   NH-75-2(173) S034 38219          1.00 $2,312,811.53 1,644,578.00 $1.41 $2,312,811.53

6071.11 21849H 000   NH-75-2(173) S034 38367R         1.00 $2,316,772.40 1,717,585.00 $1.35 $2,316,772.40

6071.11 21849H 000   NH-75-2(173) C001300420          1.00 $424,057.09 325,550.00 $1.30 $424,057.09

6071.11 22353  000   MAPA-5103(14) U1825Q5510          1.00 $355,755.79 181,955.00 $1.96 $355,755.79

6071.11 70696  000   STP-34-2(124) S034 02922          1.00 $508,000.00 272,615.00 $1.86 $508,000.00

Total 5.00 LS/LB $5,917,396.81

6080.00 Structural Steel for Substructure

6080.00 11678  000   BR-8-6(106) S008 08619          1,925.00 $3.00 $5,775.00

6080.00 12012  000   BRO-7080(40) C008004205          3,145.00 $3.30 $10,378.50

6080.00 12299  000   BR-3265(5) M268502915          1,785.00 $2.50 $4,462.50

6080.00 12786  000   BR-3280(4) C005506020          1,720.00 $1.88 $3,233.60

6080.00 12864  000   BRO-7055(102) C005520720          9,580.00 $1.83 $17,531.40

6080.00 21849H 000   NH-75-2(173) S034 38252          4,030.00 $2.16 $8,704.80

6080.00 21849H 000   NH-75-2(173) S034 38279L         2,585.00 $4.20 $10,857.00
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6080.00 21849H 000   NH-75-2(173) S034 38279R         655.00 $5.87 $3,844.85

6080.00 21849H 000   NH-75-2(173) S034 38312L         4,500.00 $2.65 $11,925.00

6080.00 21849H 000   NH-75-2(173) S034 38312R         4,500.00 $2.65 $11,925.00

6080.00 21849H 000   NH-75-2(173) S034 38367L         23,670.00 $2.05 $48,523.50

6080.00 21849H 000   NH-75-2(173) S034 38367R         8,690.00 $2.27 $19,726.30

6080.00 21849H 000   NH-75-2(173) C001300420          14,005.00 $3.07 $42,995.35

6080.00 31502  000   BRO-7014(31) C001423620          2,580.00 $2.25 $5,805.00

6080.00 32177  000   ER-2605(4) C000210710          7,265.00 $2.50 $18,162.50

6080.00 32177  000   ER-2605(4) C000210715          11,600.00 $2.50 $29,000.00

6080.00 41994  000   STP-34-4(126) S034 23185          865.00 $3.00 $2,595.00

6080.00 42403  000   BR-14-2(124) S014 09804          2,065.00 $2.27 $4,687.55

6080.00 42403  000   BR-14-2(124) S014 09847          6,295.00 $2.19 $13,786.05

6080.00 42663  000   BH-8-5(109) S008 03439          2,285.00 $2.00 $4,570.00

6080.00 61416  000   RRZ-TMT-DPU-1390(3) C005615912P         274.50 $5.00 $1,372.50

6080.00 70565  000   BR-46-1(102) S046 00685          4,195.00 $3.20 $13,424.00

6080.00 70630  000   S-23-2(1014) S023 08874          1,120.00 $2.00 $2,240.00

6080.00 70696  000   STP-34-2(124) S034 02976          1,625.00 $4.00 $6,500.00

Total 120,959.50 LB $302,025.40

6081.00 Structural Steel for Superstructure

6081.00 22323  000   RD-50-2(1024) S050 07611          6,710.00 $3.26 $21,874.60

6081.00 22448  000   BH-HSIP-275-6(141) S275 13258          820.00 $6.00 $4,920.00

6081.00 31607  000   STPE-2965(2) C005445930          1,560.00 $4.00 $6,240.00

6081.00 42460  000   BR-2065(4) M011022220          650.00 $3.60 $2,340.00

Total 9,740.00 LB $35,374.60

6095.00 Steel Diaphragm

6095.00 21849H 000   NH-75-2(173) S034 38279R         5.00 $1,339.00 $6,695.00

6095.00 31875  000   URB-6001(1) U175524115          6.00 $500.00 $3,000.00

6095.00 42403  000   BR-14-2(124) S014 09847          12.00 $1,261.31 $15,135.72

6095.00 61416  000   RRZ-TMT-DPU-1390(3) C005615912P         6.00 $860.00 $5,160.00

Total 29.00 EACH $29,990.72
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6100.00 Floor Drains

6100.00 22448  000   BH-HSIP-275-6(141) S275 13258          14.00 $1,200.00 $16,800.00

Total 14.00 EACH $16,800.00

6104.00 Broken Concrete Riprap

6104.00 12957  000   BR-77-2(159) S077 10726          295.00 $13.71 $4,044.45

6104.00 42663  000   BH-8-5(109) S008 03439          115.00 $15.00 $1,725.00

6104.00 70630  000   S-23-2(1014) S023 08874          140.00 $24.00 $3,360.00

6104.00 70696  000   STP-34-2(124) S034 02922          30.00 $60.00 $1,800.00

Total 580.00 TON 10,929.45

6105.01 Rock Riprap, Type A

6105.01 42403  000   BR-14-2(124) S014 09804          15.00 $57.51 $862.65

6105.01 70696  000   STP-34-2(124) S034 02976          275.00 $65.00 $17,875.00

Total 290.00 TON 18,737.65

6105.02 Rock Riprap, Type B (English)

6105.02 11678  000   BR-8-6(106) S008 08619          975.00 $40.00 $39,000.00

6105.02 12012  000   BRO-7080(40) C008004205          635.00 $47.00 $29,845.00

6105.02 12299  000   BR-3265(5) M268502915          1,635.00 $45.00 $73,575.00

6105.02 12786  000   BR-3280(4) C005506020          1,070.00 $37.60 $40,232.00

6105.02 12864  000   BRO-7055(102) C005520720          1,295.00 $36.44 $47,189.80

6105.02 12957  000   BR-77-2(159) S077 10726          975.00 $40.00 $39,000.00

6105.02 21849H 000   NH-75-2(173) S034 38312L         325.00 $42.34 $13,760.50

6105.02 21849H 000   NH-75-2(173) S034 38312R         325.00 $42.34 $13,760.50

6105.02 31502  000   BRO-7014(31) C001423620          670.00 $40.00 $26,800.00

6105.02 31875  000   URB-6001(1) U175524115          440.00 $50.00 $22,000.00

6105.02 32177  000   ER-2605(4) C000210710          695.00 $45.00 $31,275.00

6105.02 32177  000   ER-2605(4) C000210715          730.00 $45.00 $32,850.00

6105.02 41994  000   STP-34-4(126) S034 23185          655.00 $62.00 $40,610.00

6105.02 42403  000   BR-14-2(124) S014 09847          1,815.00 $55.00 $99,825.00

6105.02 42460  000   BR-2065(4) M011022220          265.00 $55.50 $14,707.50

6105.02 42663  000   BH-8-5(109) S008 03439          180.00 $50.00 $9,000.00
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6105.02 70565  000   BR-46-1(102) S046 00685          405.00 $65.00 $26,325.00

6105.02 70630  000   S-23-2(1014) S023 08874          370.00 $53.00 $19,610.00

Total 13,460.00 TON $619,365.30

6105.30 Salvaging and Placing Topsoil on Riprap

6105.30 12012  000   BRO-7080(40) C008004205          786.00 $5.25 $4,126.50

6105.30 12299  000   BR-3265(5) M268502915          1,932.00 $2.50 $4,830.00

6105.30 12786  000   BR-3280(4) C005506020          1,330.00 $1.60 $2,128.00

6105.30 12864  000   BRO-7055(102) C005520720          1,535.00 $4.88 $7,490.80

6105.30 12957  000   BR-77-2(159) S077 10726          710.00 $4.20 $2,982.00

6105.30 21849H 000   NH-75-2(173) S034 38312L         75.00 $12.59 $944.25

6105.30 21849H 000   NH-75-2(173) S034 38312R         75.00 $12.59 $944.25

6105.30 31502  000   BRO-7014(31) C001423620          814.00 $2.00 $1,628.00

6105.30 32177  000   ER-2605(4) C000210710          309.00 $10.00 $3,090.00

6105.30 32177  000   ER-2605(4) C000210715          325.00 $10.00 $3,250.00

6105.30 41994  000   STP-34-4(126) S034 23185          63.20 $4.00 $252.80

6105.30 42403  000   BR-14-2(124) S014 09847          424.00 $8.50 $3,604.00

Total 8,378.20 SY $35,270.60

6107.00 Concrete Slope Protection

6107.00 21849H 000   NH-75-2(173) S034 38219          2,506.00 $40.40 $101,242.40

6107.00 21849H 000   NH-75-2(173) S034 38252          1,122.00 $32.88 $36,891.36

6107.00 21849H 000   NH-75-2(173) S034 38279L         958.00 $40.96 $39,239.68

6107.00 21849H 000   NH-75-2(173) S034 38279R         1,036.00 $41.34 $42,828.24

6107.00 70696  000   STP-34-2(124) S034 02976          398.00 $75.00 $29,850.00

Total 6,020.00 SY $250,051.68

6131.50 Epoxy Coated Reinforcing Steel

6131.50 11678  000   BR-8-6(106) S008 08619          166,920.00 $1.00 $166,920.00

6131.50 12786  000   BR-3280(4) C005506020          69,130.00 $0.70 $48,391.00

6131.50 12936  000   STP-4-7(105) S004 20380          7,210.00 $2.00 $14,420.00

6131.50 12957  000   BR-77-2(159) S077 10726          42,615.00 $0.84 $35,796.60

6131.50 12962  000   RD-L80E(1010) S080 36915          6,175.00 $1.00 $6,175.00

6131.50 21849H 000   NH-75-2(173) S034 38219          524,598.00 $0.92 $482,630.16

28 Prepared by Construction Division, Cost Estimating Unit



AWARDED BRIDGE GROUP ITEMS

October 1, 2011 -- September 30, 2012

ITEM NO. CONTROL NUMBER PROJECT NUMBER STRUC. ID. QUANTITY UNIT COST LS/QTY

UNIT COST 

LS/QTY

EXTENDED 

AMOUNT

6131.50 21849H 000   NH-75-2(173) S034 38252          161,110.00 $0.92 $148,221.20

6131.50 21849H 000   NH-75-2(173) S034 38279L         409,990.00 $0.91 $373,090.90

6131.50 21849H 000   NH-75-2(173) S034 38279R         355,440.00 $0.95 $337,668.00

6131.50 21849H 000   NH-75-2(173) S034 38312L         73,355.00 $0.92 $67,486.60

6131.50 21849H 000   NH-75-2(173) S034 38312R         73,355.00 $0.95 $69,687.25

6131.50 21849H 000   NH-75-2(173) S034 38367L         4,230.00 $1.53 $6,471.90

6131.50 21849H 000   NH-75-2(173) S034 38367R         892,693.00 $0.97 $865,912.21

6131.50 21849H 000   NH-75-2(173) C001300420          232,995.00 $0.92 $214,355.40

6131.50 22323  000   RD-50-2(1024) S050 07611          4,680.00 $1.82 $8,517.60

6131.50 22353  000   MAPA-5103(14) U1825Q5510          116,875.00 $1.10 $128,562.50

6131.50 22448  000   BH-HSIP-275-6(141) S275 12670          1,281.00 $2.00 $2,562.00

6131.50 22448  000   BH-HSIP-275-6(141) S275 12627          2,190.00 $2.00 $4,380.00

6131.50 22448  000   BH-HSIP-275-6(141) S275 12888          4,508.00 $2.00 $9,016.00

6131.50 31875  000   URB-6001(1) U175524115          20,485.00 $1.00 $20,485.00

6131.50 31875  000   URB-6001(1)                     1,630.00 $1.00 $1,630.00

6131.50 31941A 000   NH-81-3(139) S081 15568          905.00 $2.77 $2,506.85

6131.50 32177  000   ER-2605(4) C000210710          46,460.00 $0.80 $37,168.00

6131.50 32177  000   ER-2605(4) C000210715          100,675.00 $0.80 $80,540.00

6131.50 41994  000   STP-34-4(126) S034 23185          39,130.00 $0.97 $37,956.10

6131.50 42403  000   BR-14-2(124) S014 09804          46,785.00 $0.98 $45,849.30

6131.50 42403  000   BR-14-2(124) S014 09847          344,835.00 $0.97 $334,489.95

6131.50 42630  000   IM-80-7(158) S080 32744L         195.00 $1.61 $313.95

6131.50 42630  000   IM-80-7(158) S080 32744R         195.00 $1.61 $313.95

6131.50 42630  000   IM-80-7(158) S080 32793L         6,694.00 $1.51 $10,107.94

6131.50 42630  000   IM-80-7(158) S080 32793R         6,694.00 $1.51 $10,107.94

6131.50 42630  000   IM-80-7(158) S080 32815L         1,767.00 $2.37 $4,187.79

6131.50 42630  000   IM-80-7(158) S080 32815R         1,767.00 $2.40 $4,240.80

6131.50 42663  000   BH-8-5(109) S008 03439          39,495.00 $0.91 $35,940.45

6131.50 51431A 000   IM-80-1(182) S080 08880L         10,285.00 $1.10 $11,313.50

6131.50 51431A 000   IM-80-1(182) S080 08880R         10,285.00 $1.10 $11,313.50

6131.50 61416  000   RRZ-TMT-DPU-1390(3) C005615912P         250,525.00 $0.85 $212,946.25

6131.50 61416  000   RRZ-TMT-DPU-1390(3)                     12,690.00 $0.80 $10,152.00

6131.50 70565  000   BR-46-1(102) S046 00685          195,910.00 $0.90 $176,319.00

6131.50 70630  000   S-23-2(1014) S023 08874          81,270.00 $1.05 $85,333.50

6131.50 70696  000   STP-34-2(124) S034 02922          111,130.00 $0.95 $105,573.50

6131.50 70696  000   STP-34-2(124) S034 02976          211,960.00 $0.95 $201,362.00

6131.50 80912  000   STR-20-2(1036) S020 19950          455.00 $2.83 $1,287.65

Total 4,691,572.00 LB $4,431,703.24
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6133.13 Anti-Graffiti Coating

6133.13 31875  000   URB-6001(1) U175524115          1.00 $7,100.00 500.56 $14.18 $7,100.00

Total 1.00 LS/SY $7,100.00

6139.50 Subsurface Drainage Matting 

6139.50 11678  000   BR-8-6(106) S008 08619          102.00 $30.00 $3,060.00

6139.50 12957  000   BR-77-2(159) S077 10726          109.00 $16.98 $1,850.82

6139.50 21849H 000   NH-75-2(173) S034 38219          340.00 $22.00 $7,480.00

6139.50 21849H 000   NH-75-2(173) S034 38252          180.00 $26.33 $4,739.40

6139.50 21849H 000   NH-75-2(173) S034 38279L         188.00 $21.86 $4,109.68

6139.50 21849H 000   NH-75-2(173) S034 38279R         175.00 $22.40 $3,920.00

6139.50 21849H 000   NH-75-2(173) S034 38367R         60.00 $30.83 $1,849.80

6139.50 21849H 000   NH-75-2(173) C001300420          1,335.00 $24.41 $32,587.35

6139.50 31875  000   URB-6001(1) U175524115          35.00 $34.00 $1,190.00

6139.50 42403  000   BR-14-2(124) S014 09847          102.00 $29.50 $3,009.00

6139.50 42663  000   BH-8-5(109) S008 03439          61.00 $30.00 $1,830.00

6139.50 51431A 000   IM-80-1(182) S080 08880L         78.40 $34.00 $2,665.60

6139.50 51431A 000   IM-80-1(182) S080 08880R         78.40 $34.00 $2,665.60

6139.50 61416  000   RRZ-TMT-DPU-1390(3) C005615912P         85.60 $16.00 $1,369.60

6139.50 70565  000   BR-46-1(102) S046 00685          65.00 $40.00 $2,600.00

6139.50 70630  000   S-23-2(1014) S023 08874          83.00 $18.50 $1,535.50

6139.50 70696  000   STP-34-2(124) S034 02922          86.00 $40.00 $3,440.00

6139.50 70696  000   STP-34-2(124) S034 02976          75.00 $40.00 $3,000.00

Total 3,238.40 SY $82,902.35

6200.00 Concrete Piling

6200.00 12012  000   BRO-7080(40) C008004205          1,380.00 $45.42 $62,679.60

6200.00 12957  000   BR-77-2(159) S077 10726          2,665.00 $25.40 $67,691.00

6200.00 41994  000   STP-34-4(126) S034 23185          1,200.00 $35.00 $42,000.00

Total 5,245.00 LF $172,370.60
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6207.00 Micropiles

6207.00 22353  000   MAPA-5103(14) U1825Q5510          3,850.00 $182.09 $701,046.50

Total 3,850.00 LF $701,046.50

6210.14 HP 12"X53# Steel Piling 

6210.14 11678  000   BR-8-6(106) S008 08619          1,090.00 $40.00 $43,600.00

6210.14 12299  000   BR-3265(5) M268502915          1,190.00 $44.60 $53,074.00

6210.14 12786  000   BR-3280(4) C005506020          2,740.00 $30.00 $82,200.00

6210.14 12864  000   BRO-7055(102) C005520720          2,180.00 $30.00 $65,400.00

6210.14 21849H 000   NH-75-2(173) S034 38219          21,385.00 $31.56 $674,910.60

6210.14 21849H 000   NH-75-2(173) S034 38252          4,750.00 $37.77 $179,407.50

6210.14 21849H 000   NH-75-2(173) S034 38279L         7,680.00 $32.41 $248,908.80

6210.14 21849H 000   NH-75-2(173) S034 38279R         7,325.00 $32.43 $237,549.75

6210.14 21849H 000   NH-75-2(173) S034 38312L         2,735.00 $30.88 $84,456.80

6210.14 21849H 000   NH-75-2(173) S034 38312R         2,735.00 $30.88 $84,456.80

6210.14 21849H 000   NH-75-2(173) S034 38367R         18,815.00 $33.59 $631,995.85

6210.14 21849H 000   NH-75-2(173) C001300420          6,110.00 $32.13 $196,314.30

6210.14 31502  000   BRO-7014(31) C001423620          960.00 $38.00 $36,480.00

6210.14 32177  000   ER-2605(4) C000210710          4,420.00 $32.00 $141,440.00

6210.14 32177  000   ER-2605(4) C000210715          7,315.00 $32.00 $234,080.00

6210.14 42403  000   BR-14-2(124) S014 09804          1,560.00 $32.51 $50,715.60

6210.14 42403  000   BR-14-2(124) S014 09847          12,605.00 $31.88 $401,847.40

6210.14 42663  000   BH-8-5(109) S008 03439          1,620.00 $30.00 $48,600.00

6210.14 51431A 000   IM-80-1(182) S080 08880L         780.00 $50.00 $39,000.00

6210.14 51431A 000   IM-80-1(182) S080 08880R         750.00 $50.00 $37,500.00

6210.14 70565  000   BR-46-1(102) S046 00685          4,480.00 $30.00 $134,400.00

6210.14 70630  000   S-23-2(1014) S023 08874          3,440.00 $40.00 $137,600.00

6210.14 70696  000   STP-34-2(124) S034 02922          1,000.00 $35.50 $35,500.00

6210.14 70696  000   STP-34-2(124) S034 02976          6,165.00 $30.00 $184,950.00

Total 123,830.00 LF $4,064,387.40

6210.20 HP 14"X73# Steel Piling

6210.20 61416  000   RRZ-TMT-DPU-1390(3) C005615912P         6,400.00 $46.00 $294,400.00

Total 6,400.00 LF $294,400.00
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6210.21 HP 14"X89# Steel Piling

6210.21 61416  000   RRZ-TMT-DPU-1390(3)                     480.00 $54.00 $25,920.00

Total 480.00 LF $25,920.00

6210.50 Pipe Piling

6210.50 31875  000   URB-6001(1) U175524115          2,800.00 $46.00 $128,800.00

6210.50 31875  000   URB-6001(1)                     810.00 $46.00 $37,260.00

6210.50 42460  000   BR-2065(4) M011022220          810.00 $43.00 $34,830.00

Total 4,420.00 LF $200,890.00

6251.00 Test Pile

6251.00 11678  000   BR-8-6(106) S008 08619          3.00 $2,500.00 $7,500.00

6251.00 21849H 000   NH-75-2(173) S034 38219          12.00 $2,964.73 $35,576.76

6251.00 21849H 000   NH-75-2(173) S034 38252          3.00 $2,460.41 $7,381.23

6251.00 21849H 000   NH-75-2(173) S034 38279L         8.00 $1,513.13 $12,105.04

6251.00 21849H 000   NH-75-2(173) S034 38279R         8.00 $1,513.13 $12,105.04

6251.00 21849H 000   NH-75-2(173) S034 38312L         4.00 $3,498.27 $13,993.08

6251.00 21849H 000   NH-75-2(173) S034 38312R         4.00 $2,412.79 $9,651.16

6251.00 21849H 000   NH-75-2(173) S034 38367R         30.00 $1,007.93 $30,237.90

6251.00 21849H 000   NH-75-2(173) C001300420          4.00 $1,633.21 $6,532.84

6251.00 42403  000   BR-14-2(124) S014 09847          6.00 $3,396.87 $20,381.22

6251.00 70565  000   BR-46-1(102) S046 00685          6.00 $3,500.00 $21,000.00

6251.00 70630  000   S-23-2(1014) S023 08874          4.00 $3,300.00 $13,200.00

Total 92.00 EACH $189,664.27

6251.04 Test Pile

6251.04 32177  000   ER-2605(4) C000210715          95.00 $50.00 $4,750.00

Total 95.00 EACH $4,750.00
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6251.08 Micropiles Verification Load Test

6251.08 22353  000   MAPA-5103(14) U1825Q5510          1.00 $38,597.71 $38,597.71

Total 1.00 EACH $38,597.71

6251.09 Micropiles Proof Load Test

6251.09 22353  000   MAPA-5103(14) U1825Q5510          3.00 $2,756.98 $8,270.94

Total 3.00 EACH $8,270.94

6251.40 Rock Socket 

6251.40 12299  000   BR-3265(5) M268502915          104.00 $260.00 $27,040.00

Total 104.00 LF $27,040.00

6251.50 Drilled Shaft 

6251.50 11678  000   BR-8-6(106) S008 08619          160.00 $800.00 $128,000.00

6251.50 12299  000   BR-3265(5) M268502915          136.00 $360.00 $48,960.00

Total 296.00 LF $176,960.00

6310.00 Steel Sheet Piling

6310.00 11678  000   BR-8-6(106) S008 08619          2,281.00 $20.00 $45,620.00

6310.00 12299  000   BR-3265(5) M268502915          2,743.00 $17.00 $46,631.00

6310.00 12786  000   BR-3280(4) C005506020          2,088.00 $16.00 $33,408.00

6310.00 12864  000   BRO-7055(102) C005520720          4,438.00 $16.00 $71,008.00

6310.00 12957  000   BR-77-2(159) S077 10726          4,525.00 $20.69 $93,622.25

6310.00 21849H 000   NH-75-2(173) S034 38312L         2,990.00 $20.65 $61,743.50

6310.00 21849H 000   NH-75-2(173) S034 38312R         2,990.00 $20.65 $61,743.50

6310.00 21849H 000   NH-75-2(173) S034 38367R         6,379.00 $22.13 $141,167.27

6310.00 31875  000   URB-6001(1) U175524115          4,170.00 $23.16 $96,577.20

6310.00 32177  000   ER-2605(4) C000210710          5,480.00 $17.00 $93,160.00

6310.00 32177  000   ER-2605(4) C000210715          5,067.00 $16.00 $81,072.00

6310.00 41994  000   STP-34-4(126) S034 23185          1,568.00 $18.40 $28,851.20

6310.00 42403  000   BR-14-2(124) S014 09804          3,716.00 $17.10 $63,543.60
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6310.00 42403  000   BR-14-2(124) S014 09847          3,575.00 $18.00 $64,350.00

6310.00 42460  000   BR-2065(4) M011022220          2,040.00 $18.50 $37,740.00

6310.00 42663  000   BH-8-5(109) S008 03439          5,640.00 $18.00 $101,520.00

6310.00 70565  000   BR-46-1(102) S046 00685          2,520.00 $15.00 $37,800.00

6310.00 70696  000   STP-34-2(124) S034 02976          1,410.00 $18.00 $25,380.00

Total 63,620.00 SF $1,184,937.52

6390.55 Metal Railing

6390.55 22353  000   MAPA-5103(14) U1825Q5510          541.00 $258.80 $140,010.80

Total 541.00 LF $140,010.80

6401.00 Pedestrian Barrier Rail 

6401.00 22353  000   MAPA-5103(14) U1825Q5510          487.00 $113.17 $55,113.79

6401.00 31875  000   URB-6001(1) U175524115          94.50 $65.00 $6,142.50

Total 581.50 LF $61,256.29

6404.16 6' Pedestrian Railing (Chain Link Type)

6404.16 61416  000   RRZ-TMT-DPU-1390(3) C005615912P         920.00 $64.00 $58,880.00

Total 920.00 LF $58,880.00

6404.17 7' Pedestrian Railing (Chain Link Type) 

6404.17 21849H 000   NH-75-2(173) S034 38219          323.00 $53.88 $17,403.24

6404.17 21849H 000   NH-75-2(173) S034 38279L         566.00 $52.73 $29,845.18

6404.17 21849H 000   NH-75-2(173) S034 38279R         446.00 $52.10 $23,236.60

6404.17 21849H 000   NH-75-2(173) C001300420          222.00 $55.96 $12,423.12

6404.17 70696  000   STP-34-2(124) S034 02976          413.00 $70.00 $28,910.00

Total 1,970.00 LF $111,818.14
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6404.50 Pedestrian Railing

6404.50 31875  000   URB-6001(1) U175524115          108.00 $83.00 $8,964.00

6404.50 31875  000   URB-6001(1)                     51.40 $130.00 $6,682.00

Total 159.40 LF $15,646.00

6415.00 Drainage System at Station

6415.00 21849H 000   NH-75-2(173) S034 38219          1.00 $71,355.79 $71,355.79

6415.00 21849H 000   NH-75-2(173) S034 38279L         1.00 $20,764.97 $20,764.97

6415.00 21849H 000   NH-75-2(173) S034 38279R         1.00 $25,135.70 $25,135.70

Total 3.00 EACH $117,256.46

6415.26 Deck Drainage System

6415.26 21849H 000   NH-75-2(173) S034 38367R         1.00 $193,499.60 1,500.00 $129.00 $193,499.60

Total 1.00 LS/LF $193,499.60

6430.00 Painting Structure at

6430.00 22353  000   MAPA-5103(14) U1825Q5510          1.00 $69,597.18 1,328.00 $52.41 $69,597.18

Total 1.00 LS/SF $69,597.18

6433.00 Painting Piles and Miscellaneous Steel

6433.00 22323  000   RD-50-2(1024) S050 07611          1.00 $2,566.31 35.00 $73.32 $2,566.31

Total 1.00 LS/SF $2,566.31
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6510.55 Temporary Bridge Shoring

6510.55 21849H 000   NH-75-2(173) S034 38219          1.00 $13,074.30 70.00 $186.78 $13,074.30

6510.55 22353  000   MAPA-5103(14) U1825Q5510          1.00 $25,924.15 950.00 $27.29 $25,924.15

6510.55 70630  000   S-23-2(1014) S023 08874          1.00 $10,500.00 10.00 $1,050.00 $10,500.00

6510.55 70696  000   STP-34-2(124) S034 02922          1.00 $15,000.00 8.00 $1,875.00 $15,000.00

6510.55 70696  000   STP-34-2(124) S034 02976          1.00 $15,000.00 16.00 $937.50 $15,000.00

Total 5.00 LS/SY $79,498.45

6510.60 Bridge Shoring

6510.60 51431A 000   IM-80-1(182) S080 08880L         1.00 $12,800.00 2.20 $5,818.18 $12,800.00

6510.60 51431A 000   IM-80-1(182) S080 08880R         1.00 $12,800.00 2.20 $5,818.18 $12,800.00

Total 2.00 LS/SY $25,600.00

6601.15 1 1/2" Conduit in Bridge

6601.15 21849H 000   NH-75-2(173) S034 38219          1,101.00 $10.92 $12,022.92

6601.15 21849H 000   NH-75-2(173) S034 38252          770.00 $6.80 $5,236.00

6601.15 21849H 000   NH-75-2(173) S034 38279L         540.00 $10.53 $5,686.20

6601.15 21849H 000   NH-75-2(173) S034 38279R         541.70 $10.45 $5,660.77

6601.15 31875  000   URB-6001(1) U175524115          130.00 $10.00 $1,300.00

6601.15 61416  000   RRZ-TMT-DPU-1390(3) C005615912P         1,091.00 $5.00 $5,455.00

Total 4,173.70 LF $35,360.89

6602.31 Concrete Coating

6602.31 21849H 000   NH-75-2(173) S034 38367L         1.00 $10,181.78 1,111.11 $9.16 $10,181.78

6602.31 31875  000   URB-6001(1) U175524115          1.00 $7,500.00 500.56 $14.98 $7,500.00

Total 2.00 LS/SY $17,681.78
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6610.45 Strip Seals

6610.45 21849H 000   NH-75-2(173) S034 38367R         78.00 $311.21 $24,274.38

6610.45 42403  000   BR-14-2(124) S014 09847          88.80 $278.05 $24,690.84

6610.45 61416  000   RRZ-TMT-DPU-1390(3) C005615912P         82.00 $250.00 $20,500.00

Total 248.80 LF $69,465.22

6614.10 Temporary Supports

6614.10 42663  000   BH-8-5(109) S008 03439          8.00 $3,000.00 $24,000.00

6614.10 51431A 000   IM-80-1(182) S080 08880L         10.00 $1,600.00 $16,000.00

6614.10 51431A 000   IM-80-1(182) S080 08880R         10.00 $1,600.00 $16,000.00

Total 28.00 EACH $56,000.00

6616.60 Pin Replacement

6616.60 22448  000   BH-HSIP-275-6(141) S275 13258          1.00 $18,000.00 $18,000.00

Total 1.00 EACH $18,000.00

6616.65 Bearing Device Replacement

6616.65 51431A 000   IM-80-1(182) S080 08880L         10.00 $720.00 $7,200.00

6616.65 51431A 000   IM-80-1(182) S080 08880R         10.00 $720.00 $7,200.00

Total 20.00 EACH $14,400.00

6617.02 Abutment Repair

6617.02 22323  000   RD-50-2(1024) S050 07611          120.00 $91.96 $11,035.20

6617.02 61425  000   IM-80-4(137) S080 21088R         45.00 $115.00 $5,175.00

Total 165.00 SF $16,210.20
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6617.25 Concrete Repair

6617.25 12962  000   RD-L80E(1010) SL80E00254          130.00 $90.00 $11,700.00

6617.25 12962  000   RD-L80E(1010) SL80E00451          130.00 $110.00 $14,300.00

6617.25 12962  000   RD-L80E(1010) S080 36915          120.00 $60.00 $7,200.00

6617.25 21849H 000   NH-75-2(173) S034 38367L         20.00 $122.80 $2,456.00

6617.25 22323  000   RD-50-2(1024) S050 07611          25.00 $176.43 $4,410.75

6617.25 22353  000   MAPA-5103(14) U1825Q5510          1,200.00 $1.75 $2,100.00

6617.25 22448  000   BH-HSIP-275-6(141) S275 12627          5.00 $120.00 $600.00

6617.25 22448  000   BH-HSIP-275-6(141) S275 13258          20.00 $125.00 $2,500.00

6617.25 22448  000   BH-HSIP-275-6(141) S275 12888          5.00 $120.00 $600.00

6617.25 42630  000   IM-80-7(158) S080 32744L         60.00 $38.57 $2,314.20

6617.25 42630  000   IM-80-7(158) S080 32744R         60.00 $38.57 $2,314.20

6617.25 42630  000   IM-80-7(158) S080 32793L         25.00 $38.57 $964.25

6617.25 42630  000   IM-80-7(158) S080 32793R         25.00 $38.57 $964.25

6617.25 42699  000   STP-NH-30-4(157) S030 31389          7.00 $150.00 $1,050.00

6617.25 51431A 000   IM-80-1(182) SL17C00036          5.00 $100.00 $500.00

6617.25 61425  000   IM-80-4(137) S080 21088L         24.00 $115.00 $2,760.00

6617.25 61460  000   STP-30-3(115) S030 25054          45.00 $62.50 $2,812.50

Total 1,906.00 SF $59,546.15

6617.27 Concrete Repair

6617.27 22353  000   MAPA-5103(14) U1825Q5510          300.00 $3.15 $945.00

Total 300.00 LF $945.00

6617.28 Concrete Repair

6617.28 22353  000   MAPA-5103(14) U1825Q5510          1.70 $4,688.67 $7,970.74

Total 1.70 CY $7,970.74

6617.29 Concrete Repair

6617.29 22353  000   MAPA-5103(14) U1825Q5510          150.00 $48.72 $7,308.00

Total 150.00 SF $7,308.00
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6618.2* Girder Repair

6618.20 22557  000   STR-680-9(1193) S680 01210L         3.00 $1,500.00 $4,500.00

6618.21 42699  000   STP-NH-30-4(157) S030 31293          1.00 $10,000.00 $10,000.00

Total 4.00 EACH $14,500.00

6650.50 Curb Repair

6650.50 51431A 000   IM-80-1(182) S080 08880L         1,160.00 $25.00 $29,000.00

6650.50 51431A 000   IM-80-1(182) S080 08880R         1,160.00 $25.00 $29,000.00

Total 2,320.00 SF $58,000.00

6700.38 Precast Concrete Post for Light Pole

6700.38 22353  000   MAPA-5103(14) U1825Q5510          6.00 $2,111.17 $12,667.02

Total 6.00 EACH $12,667.02

8091.00 Granular Backfill 

8091.00 11678  000   BR-8-6(106) S008 08619          415.00 $50.00 $20,750.00

8091.00 12957  000   BR-77-2(159) S077 10726          380.00 $27.31 $10,377.80

8091.00 21849H 000   NH-75-2(173) S034 38219          1,097.00 $21.05 $23,091.85

8091.00 21849H 000   NH-75-2(173) S034 38252          505.00 $21.05 $10,630.25

8091.00 21849H 000   NH-75-2(173) S034 38279L         505.00 $21.05 $10,630.25

8091.00 21849H 000   NH-75-2(173) S034 38279R         490.00 $21.05 $10,314.50

8091.00 21849H 000   NH-75-2(173) S034 38312L         360.00 $21.05 $7,578.00

8091.00 21849H 000   NH-75-2(173) S034 38312R         360.00 $21.05 $7,578.00

8091.00 21849H 000   NH-75-2(173) S034 38367R         356.00 $21.05 $7,493.80

8091.00 21849H 000   NH-75-2(173) C001300420          3,735.00 $21.05 $78,621.75

8091.00 31875  000   URB-6001(1) U175524115          72.30 $36.00 $2,602.80

8091.00 31941A 000   NH-81-3(139) S081 15568          5.00 $74.57 $372.85

8091.00 41994  000   STP-34-4(126) S034 23185          163.00 $18.00 $2,934.00

8091.00 42403  000   BR-14-2(124) S014 09804          300.00 $26.48 $7,944.00

8091.00 42403  000   BR-14-2(124) S014 09847          405.00 $21.31 $8,630.55

8091.00 42630  000   IM-80-7(158) S080 32793L         72.30 $25.34 $1,832.08

8091.00 42630  000   IM-80-7(158) S080 32793R         72.30 $25.34 $1,832.08

8091.00 42630  000   IM-80-7(158) S080 32815L         55.00 $25.34 $1,393.70
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8091.00 42630  000   IM-80-7(158) S080 32815R         55.00 $25.34 $1,393.70

8091.00 42663  000   BH-8-5(109) S008 03439          155.00 $30.00 $4,650.00

8091.00 51431A 000   IM-80-1(182) S080 08880L         173.20 $46.00 $7,967.20

8091.00 51431A 000   IM-80-1(182) S080 08880R         173.20 $46.00 $7,967.20

8091.00 61416  000   RRZ-TMT-DPU-1390(3) C005615912P         334.10 $35.00 $11,693.50

8091.00 70565  000   BR-46-1(102) S046 00685          315.00 $40.00 $12,600.00

8091.00 70630  000   S-23-2(1014) S023 08874          340.00 $36.50 $12,410.00

8091.00 70696  000   STP-34-2(124) S034 02922          285.00 $45.00 $12,825.00

8091.00 70696  000   STP-34-2(124) S034 02976          305.00 $45.00 $13,725.00

Total 11,483.40 CY $299,839.86

8091.00 Select Granular Backfill 

8091.03 21849H 000   NH-75-2(173) C001300420          25,168.00 $13.49 $339,516.32

Total 25,168.00 CY $339,516.32
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